
RESOLUTION NO. 6738-2026 

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF SEBASTOPOL 
APPROVING PROFESSIONAL SERVICES AGREEMENT WITH LUDHORFF & SCALMANINI CONSULTING ENGINEERS 

FOR PROFESSIONAL SERVICES IN AN AMOUNT OF $378,095 PLUS 5% CONTINGENCY FOR 
PHASE 1 PRELIMINARY DESIGN OF WELL 4 REPLACEMENT PROJECT 

CIP #0822-24.06 

WHEREAS, the City Council approved the Capital Improvement Project for the Well 4 Replacement Project in the 
adopted Fiscal Year 2025-26 Capital Improvement Plan; and  

WHEREAS, the City released a Request for Proposals to six (6) engineering firms on November 3, 2025; and 

WHEREAS, the City received two Proposals and Ludhorff & Scalmanini Consulting Engineers was selected as the 
most qualified firm for the service and determined to be responsive, fair and reasonable. 

NOW, THEREFORE, BE IT RESOLVED that the City Council of the City of Sebastopol does hereby approve the 
Professional Services Agreement with Luhdorff & Scalmanini for the Phase 1 Preliminary Design of Well 
Replacement Project (CIP #0822-24.06) for amount not to exceed $378,095.00. and authorizes the Interim City 
Manager to sign the agreement and amendments to the agreement of up to 5% of the approved amount (if 
needed). 

The above and foregoing Resolution was duly passed, approved, and adopted at a meeting by the City Council on 
the 17th day of March 2026 by the following vote: 

VOTE: 
Ayes:  Councilmembers Carter, HInton, Zollman, Vice Mayor Maurer and Mayor McLewis 
Noes:       None 
Abstain:  None  
Absent:   None  

APPROVED: _______________________________________ 
     Mayor Jill McLewis 

ATTEST: _______________________________________________________________ 
     Mary Gourley, Interim City Manager/City Clerk, MMC 

APPROVED AS TO FORM: __________________________________________________ 
     Alex Mog, City Attorney 
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AGREEMENT FOR PROFESSIONAL SERVICES 
 

THIS AGREEMENT, made and entered into on ________________ by and between the City 
of Sebastopol, located in the County of Sonoma, State of California (City), and Luhdorff & Scalmanini 
Consulting Engineers (Consultant). 

RECITALS: 
 

A.  City desires to employ Consultant to furnish professional services in connection with the project 
described as Phase 1 Preliminary Design of the Well 4 Replacement Project CIP #0822-24.06. 

B.  Consultant has represented that Consultant has the necessary expertise, experience, and 
qualifications to perform the required duties. 

NOW, THEREFORE, in consideration of the mutual premises, covenants, and conditions 
herein contained, the parties agree as follows: 

SECTION 1 – BASIC SERVICES 

Consultant agrees to perform the services set forth in the Consultant’s scope of services shown 
on Exhibit A, “Proposal” and made part of this Agreement. 

SECTION 2 – ADDITIONAL SERVICES 

Consultant shall not be compensated for any services rendered in connection with its 
performance of this Agreement which are in addition to or outside of those set forth in this Agreement 
or Exhibit A, unless such additional services and compensation are authorized in advance and in 
writing by the City Council or City Manager of the City. 

SECTION 3 – TIME FOR COMPLETION 

The time for completion of services shall be as identified in Exhibit A. 

SECTION 4 – COMPENSATION AND METHOD OF PAYMENT 

A. Subject to any limitations set forth in this Agreement, City agrees to pay consultant the 
amount specified in Exhibit A, Proposal dated February 25, 2026, attached hereto and made a part 
hereof. Total compensation shall not exceed a total of $378,095.00, unless additional compensation is 
approved in accordance with Section 2. 

B. Consultant shall furnish to City an original invoice for all work performed and expenses 
incurred during the preceding month. The invoice shall detail charges by the following categories if 
applicable: labor (by sub-category), travel, materials, equipment, supplies, subconsultant contracts, 
and miscellaneous expenses. City shall independently review each invoice submitted to determine 
whether the work performed, and expenses incurred are in compliance with the provisions of this 
Agreement. If no charges or expenses are disputed, the invoice shall be approved and City will use its 
best efforts to cause Consultant to be paid within 30 days of receipt of invoice. If any charges or 
expenses are disputed by City, the original invoice shall be returned by City to Consultant for 
correction and resubmission. If the City reasonably determines, in its sole judgment, that the invoiced 
charges and expenses exceed the value of the services performed to date and that it is probable that 
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the Agreement will not be completed satisfactorily within the contract price, City may retain all or a 
portion of the invoiced charges and expenses. Within thirty (30) days of satisfactory completion of the 
project, City shall pay the retained amount, if any, to Consultant. 

C.  Payment to the Consultant for work performed pursuant to this Agreement shall not be 
deemed to waive any defects in work performed by Consultant. 

SECTION 5 – STANDARD OF PERFORMANCE 

Consultant represents and warrants that it has the qualifications, experience and facilities 
necessary to properly perform the services required under this Agreement in a thorough, competent 
and professional manner. Consultant shall at all times faithfully, competently and to the best of its 
ability, experience and talent, perform all services described herein. In meeting its obligations under 
this Agreement, Consultant shall employ, at a minimum, generally accepted standards and practices 
utilized by persons engaged in providing services similar to those required of Consultant under this 
Agreement.  

SECTION 6 – INSPECTION AND FINAL ACCEPTANCE 

City may inspect and accept or reject any of Consultant’s work under this Agreement, either 
during performance or when completed. City shall reject or finally accept Consultant’s work within 
sixty (60) days after submitted to City, unless the parties mutually agree to extend such deadline. City 
shall reject work by a timely written explanation, otherwise Consultant’s work shall be deemed to 
have been accepted. City’s acceptance shall be conclusive as to such work except with respect to latent 
defects and fraud. Acceptance of any of Consultant’s work by City shall not constitute a waiver of any 
of the provisions of this Agreement including, but not limited to, the sections pertaining to 
indemnification and insurance. 

SECTION 7 – INSURANCE REQUIRED 

Consultant shall procure and maintain for the duration of the contract insurance against claims 
for injuries to persons or damages to property which may arise from or in connection with the 
performance of the work hereunder by the Consultant, its agents, representatives, or employees. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 

Coverage shall be at least as broad as: 

1. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 
covering CGL on an “occurrence” basis, including products and completed operations, 
property damage, bodily injury, and personal & advertising injury with limits no less 
than $2,000,000 per occurrence. If a general aggregate limit applies, either the general 
aggregate limit shall apply separately to this project/location (ISO CG 25 03 or 25 04) 
or the general aggregate limit shall be twice the required occurrence limit. 

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, 
Code 1 (any auto), or if Consultant has no owned autos, Code 8 (hired) and 9 (non-
owned), with limit no less than $1,000,000 per accident for bodily injury and property 
damage. 
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3. Workers’ Compensation insurance, as required by the State of California, with 
Statutory Limits, and Employer’s Liability Insurance with limit of no less than 
$1,000,000 per accident for bodily injury or disease. 
(Not required if consultant provides written verification that it has no employees) 

4. Professional Liability (Errors and Omissions) Insurance appropriates to the 
Consultant’s profession, with limit no less than $2,000,000 per occurrence or claim, 
$2,000,000 aggregate.  The Retroactive Date must be shown and must be before the 
date of the contract or the beginning of contract work.  Insurance must be maintained 
and evidence of insurance must be provided for at least five (5) years after completion 
of the contract of work.  If coverage is canceled or non-renewed, and not replaced with 
another claims-made policy form with a Retroactive Date prior to the contract effective 
date, the Consultant must purchase “extended reporting” coverage for a minimum of 
five (5) years after completion of contract work.  A copy of the claims reporting 
requirements must be submitted to the City of Sebastopol for review. 
If the Consultant maintains broader coverage and/or higher limits than the minimums 
shown above, the City of Sebastopol requires, and shall be entitled to, the broader 
coverage and/or higher limits maintained by the Consultant. Any available insurance 
proceeds in excess of the specified minimum limits of insurance and coverage shall be 
available to the City of Sebastopol. 

Other Insurance Provisions 
The insurance policies are to contain, or be endorsed to contain, the following provisions: 
The City of Sebastopol, its officers, officials, employees, and volunteers are to be covered as 
additional insureds on the CGL policy with respect to liability arising out of work or operations 
performed by or on behalf of the Consultant including materials, parts, or equipment furnished 
in connection with such work or operations.  

General liability coverage can be provided in the form of an endorsement to the Consultant’s 
insurance at least as broad as one of the following ISO ongoing operations Forms: CG 20 10 
or CG 20 26 or CG 20 33 (not allowed from subcontractors), or CG 20 38; and one of the 
following ISO completed operations Forms: CG 20 37, 2039 (not allowed from 
subcontractors), or CG 20 40. 

Primary Coverage 
For any claims related to this contract, the Consultant’s insurance coverage shall be primary 
insurance coverage at least as broad as ISO CG 20 01 04 13 as respects the City of Sebastopol, 
its officers, officials, employees, and volunteers. Any insurance or self-insurance maintained 
by the City of Sebastopol, its officers, officials, employees, or volunteers shall be excess of the 
Consultant’s insurance and shall not contribute with it. 

Notice of Cancellation 
Consultant shall provide immediate written notice if (1) any of the required insurance policies 
is terminated; (2) the limits of any of the required polices are reduced; (3) or the deductible or 
self-insured retention is increased.  In the event of any cancellation or reduction in coverage or 
limits of any insurance, Consultant shall forthwith obtain and submit proof of substitute 
insurance.   
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Waiver of Subrogation 
Consultant hereby grants to the City of Sebastopol a waiver of any right to subrogation which 
any insurer of said Consultant may acquire against the City of Sebastopol by virtue of the 
payment of any loss under such insurance. Consultant agrees to obtain any endorsement that 
may be necessary to affect this waiver of subrogation, but this provision applies regardless of 
whether or not the City of Sebastopol has received a waiver of subrogation endorsement from 
the insurer.  However, the Workers’ Compensation policy shall be endorsed with a waiver of 
subrogation in favor of the City of Sebastopol for all work performed by the Contractor, its 
employees, agents, and subcontractors. 

Self-Insured Retentions 
Self-insured retentions must be declared to and approved by the City of Sebastopol. The City 
of Sebastopol may require the Consultant to provide proof of ability to pay losses and related 
investigations, claim administration, and defense expenses within the retention. The policy 
language shall provide, or be endorsed to provide, that the self-insured retention may be 
satisfied by either the named insured or the City of Sebastopol. 

Acceptability of Insurers 
Insurance is to be placed with insurers authorized to conduct business in the state with a current 
A.M. Best’s rating of no less than A:VII, unless otherwise acceptable to the City of Sebastopol.

Verification of Coverage 
Consultant shall furnish the City of Sebastopol with original Certificates of Insurance including 
all required amendatory endorsements (or copies of the applicable policy language effecting 
coverage required by this clause) and a copy of the Declarations and Endorsement Page of the 
CGL policy listing all policy endorsements to the City of Sebastopol before work begins. 
However, failure to obtain the required documents prior to the work beginning shall not waive 
the Consultant’s obligation to provide them. The City of Sebastopol reserves the right to 
require complete, certified copies of all required insurance policies, including endorsements 
required by these specifications, at any time. 

Subcontractors 
Consultant shall require and verify that all subcontractors maintain insurance, meeting all the 
requirements stated herein, and Contractor shall ensure that the City of Sebastopol is an 
additional insured on insurance required from subcontractors. 

Special Risks or Circumstances 
The City of Sebastopol reserves the right to modify these requirements, including limits, based 
on the nature of the risk, prior experience, insurer, coverage, or other special circumstances. 

SECTION 8 – INDEMNIFICATION 

A. Consultant shall indemnify and hold harmless City, its agents, officers, officials,
employees, and volunteers from any and all claims, demands, suits, loss, damages, injury, and/or 
liability (including any and all costs and expenses in connection therewith), incurred by reason of any 
negligent or otherwise wrongful act or omission of Consultant, its officers, agents, employees and 
subcontractors, or any of them, under or in connection with this Agreement; and Consultant agrees at 
its own cost, expense and risk to defend any and all claims, actions, suits, or other legal proceedings 
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brought or instituted against City, its agents, officers, officials, employees and volunteers, or any of 
them, arising out of such negligent or otherwise wrongful act or omission, and to pay and satisfy any 
resulting judgments. 

B.  When Consultant under this Agreement is duly licensed under California Business and 
Professions Code as an architect, landscape architect, professional engineer, or land surveyor (“design 
professional”), the provisions of this section regarding Consultant’s duty to defend and indemnify 
apply only to claims that arise out of or relate to the negligence, recklessness, or willful misconduct 
of the design professional. 

C.  If any action or proceeding is brought against Indemnitees by reason of  any of the matters 
against which Consultant has agreed to indemnify Indemnitees as provided above, Consultant, upon 
notice from City, shall defend Indemnitees at Consultant’s expense by counsel acceptable to City, such 
acceptance not to be unreasonably withheld.  Indemnitees need not have first paid for any of the 
matters to which Indemnitees are entitled to Indemnification in order to be so indemnified.  The 
insurance required to be maintained by Consultant shall ensure Consultant’s obligations under this 
section, but the limits of such insurance shall not limit the liability of Consultant hereunder.  The 
provisions of this section shall survive the expiration or earlier termination of this Agreement. 

The provisions of this section do not apply to claims to the extent occurring as a result of the 
City’s sole negligence or willful acts or misconduct. 

SECTION 9 – INDEPENDENT CONTRACTOR STATUS 

A.  Consultant is and shall at all times remain a wholly independent contractor and not an 
officer, employee, or agent of City. Consultant shall have no authority to bind City in any manner, nor 
to incur an obligation, debt or liability of any kind on behalf of or against City, whether by contract or 
otherwise, unless such authority is expressly conferred under this Agreement or is otherwise expressly 
conferred in writing by City. 

B.  The personnel performing the services under this Agreement on behalf of Consultant shall 
at all times be under Consultant’s exclusive direction and control. Neither City, nor any elected or 
appointed boards, officers, officials, employees or agents of City, shall have control over the conduct 
of Consultant or any of Consultant’s officers, employees or agents, except as set forth in this 
Agreement. Consultant shall not at any time or in any manner represent that Consultant or any of 
Consultant’s officers, employees or agents are in any manner officials, officers, employees or agents 
of City. 

C.  Neither Consultant, nor any of Consultant’s officers, employees or agents, shall obtain any 
rights to retirement, health care or any other benefits which may otherwise accrue to City’s employees. 
Consultant expressly waives any claim Consultant may have to any such rights. 

SECTION 10 – CONFLICTS OF INTEREST 

A.  Consultant covenants that neither it, nor any officer or principal of its firm, has or shall 
acquire any interest, directly or indirectly, which would conflict in any manner with the interests of 
City or which would in any way hinder Consultant’s performance of services under this Agreement. 
Consultant further covenants that in the performance of this Agreement, no person having any such 
interest shall be employed by it as an officer, employee, agent, or subcontractor without the express 
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written consent of the City Manager. Consultant agrees to at all times avoid conflicts with the interests 
of City in the performance of this Agreement. 

B.  City understands and acknowledges that Consultant is, as of the date of execution of this 
Agreement, independently involved in the performance of non-related services for other governmental 
agencies and private parties. Consultant is aware of any stated position of City relative to such projects. 
Any future position of City on such projects shall not be considered a conflict of interest for purposes 
of this section. 

SECTION 11 – OWNERSHIP OF DOCUMENTS 

A.  All original maps, models, designs, drawings, photographs, studies, surveys, reports, data, 
notes, computer files, files and other documents prepared, developed or discovered by Consultant in 
the course of providing any services pursuant to this Agreement shall become the sole property of City 
and may be used, reused or otherwise disposed of by City without the permission of the Consultant. 
When requested by City, but no later than three years after project completion, Consultant shall deliver 
to City all such original maps, models, designs, drawings, photographs, studies, surveys, reports, data, 
notes, computer files, files and other documents. 

B.  All copyrights, patents, trade secrets, or other intellectual property rights associated with 
any ideas, concepts, techniques, inventions, processes, improvements, developments, works of 
authorship, or other products developed or created by Consultant during the course of providing 
services (collectively the “Work Product”) shall belong exclusively to City. The Work Product shall 
be considered a “work made for hire” within the meaning of Title 17 of the United States Code. 
Without reservation, limitation, or condition, Consultant hereby assigns, at the time of creation of the 
Work Products, without any requirement of further consideration, exclusively and perpetually, any 
and all right, title, and interest Consultant may have in the Work Product throughout the world, 
including without limitation any copyrights, patents, trade secrets, or other intellectual property rights, 
all rights of reproduction, all rights to create derivative works, and the right to secure registrations, 
renewals, reissues, and extensions thereof. 

SECTION 12 – CONFIDENTIAL INFORMATION; RELEASE OF INFORMATION  

A.  All information gained or work product produced by Consultant in performance of this 
Agreement shall be considered confidential, unless such information is in the public domain or already 
known to Consultant. Consultant shall not release or disclose any such information or work product 
to persons or entities other than City without prior written authorization from the City Manager, except 
as may be required by law. 

B.  Consultant, its officers, employees, agents or subcontractors, shall not, without prior written 
authorization from the City Manager or unless requested by the City Attorney of City, voluntarily 
provide declarations, letters of support, testimony at depositions, response to interrogatories or other 
information concerning the work performed under this Agreement.  Response to a subpoena or court 
order shall not be considered “voluntary” provided consultant gives City notice of such court order or 
subpoena. 

C.  If Consultant, or any officer, employee, agent, or subcontractor of Consultant, provides any 
information or work product in violation of this Agreement, then City shall have the right to 
reimbursement and indemnity from Consultant for any damages, costs and fees, including attorney’s 
fees, caused by or incurred as a result of Consultant’s conduct. 
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D.  Consultant shall promptly notify City should Consultant, its officers, employees, agents or 
subcontractors be served with any summons, complaint, subpoena, notice of deposition, request for 
documents, interrogatories, request for admissions or other discovery request, court order or subpoena 
from any party regarding this Agreement and the work performed thereunder.  City retains the right, 
but has no obligation, to represent Consultant or be present at any deposition, hearing or similar 
proceeding.   Consultant agrees to cooperate fully with City and to provide City with the opportunity 
to review any response to discovery requests provided by Consultant.  However, this right to review 
any such response does not imply or mean the right by City to control, direct, or rewrite such response. 

SECTION 13 – SUSPENSION OF WORK 

City may, at any time, by ten (10) days written notice suspend further performance by 
Consultant.  All suspensions shall extend the time schedule for performance in a mutually satisfactory 
manner and Consultant shall be paid for services performed and reimbursable expenses incurred prior 
to the suspension date. 

SECTION 14 – COMPLIANCE WITH LAW 

Consultant shall keep itself informed of and comply with all applicable federal, state and local 
laws, statutes, codes, ordinances, regulations and rules in effect during the term of this Agreement.  
Consultant shall obtain any and all licenses, permits and authorizations necessary to perform the 
services set forth in this Agreement.  Neither City, nor any elected or appointed boards, officers, 
officials, employees or agents of City, shall be liable, at law or in equity, as a result of any failure of 
Consultant to comply with this section. 

SECTION 15 – COMPLIANCE WITH CIVIL RIGHTS 

During the performance of this contract, Consultant agrees as follows: 

A.  Equal Employment Opportunity.  In connection with the execution of this Agreement, 
Consultant shall not discriminate against any employee or applicant for employment because of race, 
religion, color, ancestry, age, sexual orientation, physical handicap, medical condition, marital status, 
sex, or national origin.  Such actions shall include, but not be limited to, the following: employment, 
promotion, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rate of pay or other forms of compensation; and selection for training including 
apprenticeship. 

B.  Nondiscrimination Civil Rights Act of l964.  Consultant will comply with all federal 
regulations relative to nondiscrimination to federally-assisted programs. 

C.  Solicitations for Subcontractors including Procurement of Materials and Equipment.  In all 
solicitations, either by competitive bidding or negotiations, made by Consultant for work to be 
performed under a subcontract, including procurement of materials or leases of equipment, each 
potential subcontractor, supplier, or lessor shall be notified by Consultant of Consultant’s obligations 
under this Agreement and the regulations relative to nondiscrimination. 

SECTION 16 – RECORDS 

A.  Records of Consultant’s direct labor costs, payroll costs, and reimbursable expenses 
pertaining to this project covered by this Agreement will be kept on a generally recognized accounting 
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basis and made available to City if and when required for a period of up to 3 years from the date of 
Consultant’s final invoice. 

B.  Consultant’s records and design calculations will be available for examination and audit if 
and as required. The cost of any reproductions shall be paid by City. 

SECTION 17 – COOPERATION BY CITY 

All public information, data, reports, records, and maps as are existing and available to City as 
public records, and which are necessary for carrying out the work as outlined in the Exhibit A, “Scope 
of Services”, shall be furnished to Consultant in every reasonable way to facilitate, without undue 
delay, the work to be performed under this Agreement. 

SECTION 18 – NOTICES 

All notices required or permitted to be given under this Agreement shall be in writing and shall 
be personally delivered, or sent by facsimile or first class mail, addressed as follows: 

To City:   City Manager 
    7120 Bodega Ave 
    Sebastopol, California 95472 
 
To Consultant:   Luhdorff & Scalmanini Consulting Engineers 
    500 1st Street 
    Woodland, CA 95695 
     

Notice shall be deemed effective on the date personally delivered or transmitted by facsimile, 
or, if mailed, three (3) days after deposit in the custody of the U.S. Postal Service. 

SECTION 19 – TERMINATION 

City may terminate this Agreement, with or without cause, at any time by giving ten (10) days 
written notice of termination to Consultant.  If such notice is given, Consultant shall cease immediately 
all work in progress.   

If either Consultant or City fail to perform any material obligation under this Agreement, then, 
in addition to any other remedies, either Consultant, or City may terminate this Agreement 
immediately upon written notice. 

Upon termination of this Agreement by either Consultant or City, all property belonging to 
City which is in Consultant’s possession shall be delivered to City.  Consultant shall furnish to City a 
final invoice for work performed and expenses incurred by Consultant, prepared as set forth in this 
Agreement.  

SECTION 20 – ATTORNEY FEES 

If litigation or other proceeding is required to enforce or interpret any provision of this 
Agreement, the prevailing party in such litigation or other proceeding shall be entitled to an award of 
reasonable attorneys’ fees, costs and expenses, in addition to any other relief to which it may be 
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entitled.  In addition, any legal fees, costs and expenses incurred to enforce the provisions of this 
Agreement shall be reimbursed to the prevailing party. 

SECTION 21 – ENTIRE AGREEMENT 

This Agreement, including the attached Exhibits, is the entire, complete, final and exclusive 
expression of the parties with respect to the matters addressed therein and supersedes all other 
agreements or understandings, whether oral or written, or entered into between Consultant and City 
prior to the execution of this Agreement.  No statements, representations or other agreements, whether 
oral or written, made by any party which are not embodied herein shall be valid and binding unless in 
writing duly executed by the parties or their authorized representatives. 

SECTION 22 – SUCCESSORS AND ASSIGNS 

This Agreement shall be binding on the heirs, executors, administrators, successors and assigns 
of the parties.  However, this Agreement shall not be assigned by Consultant without written consent 
of the City. 

SECTION 23 – CONTINUITY OF PERSONNEL 

Consultant shall make every reasonable effort to maintain the stability and continuity of 
Consultant’s staff assigned to perform the services required under this Agreement.  Consultant shall 
notify City of any changes in Consultant’s staff assigned to perform the services required under this 
Agreement, prior to any such performance. 

SECTION 24 – DEFAULT 

In the event that Consultant is in default under the terms of this Agreement, the City shall not 
have any obligation or duty to continue compensating Consultant for any work performed after the 
date of default and may terminate this Agreement immediately by written notice to Consultant. 

SECTION 25 – WAIVER 

Waiver by any party to this Agreement of any term, condition, or covenant of this Agreement 
shall not constitute a waiver of any other term, condition, or covenant.  Waiver by any party of any 
breach of the provisions of this Agreement shall not constitute a waiver of any other provision, nor a 
waiver of any subsequent breach or violation of any provision of this Agreement.  Acceptance by City 
of any work or services by Consultant shall not constitute a waiver of any of the provisions of this 
Agreement. 

SECTION 26 – LAW TO GOVERN; VENUE 

This Agreement shall be interpreted, construed and governed according to the laws of the State 
of California.  In the event of litigation between the parties, venue in state trial courts shall lie 
exclusively in the County of Sonoma.  In the event of litigation in a U.S. District Court, venue shall 
lie exclusively in the Northern District of California, in San Francisco. 
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SECTION 27 – SEVERABILITY 

If any term, condition or covenant of this Agreement is declared or determined by any court of 
competent jurisdiction to be invalid, void or unenforceable, the remaining provisions of this 
Agreement shall not be affected thereby and the Agreement shall be read and construed without the 
invalid, void or unenforceable provision(s). 

SECTION 28 – SPECIAL PROVISIONS 

This Agreement is subject to the following special provisions: none. 

 IN WITNESS WHEREOF, the parties hereto have accepted, made, and executed this 
Agreement upon the terms, conditions, and provisions above stated, the day and year first above 
written. 

City:    Consultant:   

  

Luhdorff & Scalmanini 
Consulting Engineers   

By:     By:    
Name: Mary Gourley  Date  Name: Scott Lewis  Date 
Title: Interim City Manager    Title: President   

         
Approved as to Form:        

By:         
Name: Alex Mog  Date      
Title City Attorney        
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February 25, 2026 Project No. 25-2-196 

Oriana Hart, Public Works Director 
City of Sebastopol 
Public Works Department  
714 Johnson Street 
Sebastopol, CA 95472 

SUBJECT: Updated Scope of Work and Budget – City of Sebastopol Well 4 
Replacement (CIP #0822-24.06) 

Dear Ms. Hart, 

Pursuant to discussions between Luhdorff and Scalmanini Consulting Engineers (LSCE) and the City of 
Sebastopol (City), LSCE has prepared this updated scope of work and budget estimate to provide 
hydrogeologic and engineering support services for the City’s Well 4 Replacement Project. The proposed 
services are intended to support the planning, design, permitting, funding assistance, and bid-phase 
support for a replacement municipal supply well that will provide a reliable and sustainable long-term 
water source for the City. This updated scope and budget reflect LSCE’s current understanding of project 
needs, anticipated technical requirements, and coordination with City staff and applicable regulatory 
agencies. 

DETAILED SCOPE OF WORK 
LSCE has reviewed and understands the project as outlined in the City’s RFP. The Scope of Work outlined 
in the tasks below encompasses all the core objectives outlined in the RFP and discussions with the City. 

Phase 1 

Task 1 – Project Coordination, Meetings, and Administration 

Task 1.1 – Kickoff and Information Request 

LSCE’s work on the project will begin with a kickoff meeting with City staff and key LSCE team members 
to discuss the various aspects of the project. Items such as contact information, chain of command, the 
City’s project expectations, respective roles and responsibilities, schedule, design preferences and 
parameters, and site constraints shall be discussed at the kick-off meeting. Following the meeting, LSCE 
will provide the City with a list of requested information. 

500 First Street, Woodland, CA 95695 • Tel. 530.661.0109 • Fax. 530.661.6806 • lsce.com 
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Task 1.2 - Project Coordination, Meetings, and Administration 

Key LSCE team members will attend regular design meetings with the City to discuss various aspects of 
the project. For each meeting, LSCE will prepare and distribute meeting agendas, minutes, and summaries 
of action items. LSCE will also provide frequent updates via email, telephone, or web-based meeting 
platforms as needed throughout the project. This task also provides project management and 
administrative activities such as: (a) Contractual Arrangements, (b) Ongoing Examination Regarding 
Adherence to The Scope, Budget, and Schedule, (c) Coordination of Staff Resources (d) Internal Review of 
Work Products, (e) Management of Subcontractors, (f) Billing Review, and (g) Scoping and Budgeting. 

Task 2 – Funding Assistance 
LSCE will assist the City with preparing and submitting a DWSRF funding application, including assembling 
technical documentation, schedules, preliminary cost estimates, and environmental compliance 
materials. 

TASK 2.1 – DWSRF Construction Funding Application 
LSCE will coordinate with the City to incorporate the needed information and data for the proposed 
Project to complete the DWSRF Construction Funding Application. The Project scope of work, budget, and 
schedule will be developed in coordination with the City, consistent with the 2025 DWSRF Construction 
Funding Program guidelines. LSCE will prepare and submit the required DWSRF Construction Funding 
Application documents, including the application elements, as follows: 

• General Package - DWSRF Construction Funding Application Package
• Technical Package - DWSRF Construction Funding Application Package (100% design)
• Environmental Package - DWSRF Construction Funding Application Package (CEQA-Plus)
• Financial Package - DWSRF Construction Funding Application Package

The application elements above will be developed based on information provided by the City. LSCE will 
develop a comprehensive DWSRF construction funding application, which will contain the four packages 
outlined above. 

LSCE will develop the Project Report required as part of the Technical Package submittal and will 
incorporate the 100% plans and specifications prepared under Tasks 4 and 5 into the Project Report, as 
required for a complete DWSRF funding application. 

LSCE will submit a draft of the completed DWSRF Construction Funding Application packages to the City 
for review and comment before submitting the final application. Comments from the City will be 
incorporated into the final application submitted to the SWRCB. 

LSCE will submit the completed DWSRF Construction Funding Application through the SWRCB’s online 
FAAST process. The process of receiving funding approval is anticipated to occur in the fourth quarter of 
2026. The funding agency will review applications in 2027, subject to their schedule for processing other 
funding applications. LSCE will work with the funding agency to submit a complete application and to help 
coordinate a timely decision for funding approval. 
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Task 2.2 – DWSRF Environmental Documentation 

This task involves preparing the minimum CEQA-Plus requirements outlined in the DWSRF funding policy. 
This would involve preparing Cultural and Biological Resource Assessments that meet both federal and 
state environmental requirements. It is LSCE’s experience that, at a minimum, these assessments are 
required for all DWSRF construction applications and must be completed as part of the application 
approval process. These are in addition to the proposed CEQA compliance documentation for a well 
replacement, which typically involves preparing and filing a Notice of Exemption. Any additional CEQA-
Plus or other compliance documentation required, beyond that described above, would be prepared 
through an additional task order as agreed upon between the parties. It has been LSCE’s experience that 
the DWSRF funding program often requires the most stringent environmental documentation and 
processes compared to other funding options. If the DWSRF financing option is not pursued, this task will 
not be required, and the funds allocated for it can instead be applied toward alternative funding 
procurement under Task 6.3. 

Task 2.3 – Alternate Funding Sources (Optional) 

LSCE can also assist the City with the identification of alternate funding opportunities and the City’s 
eligibility for identified funding sources. If the City chooses to pursue an alternative funding source, LSCE 
would assist with the funding application procurement process and coordination with the funding agency. 

Task 6.3(a) would involve reviewing the current City water project funding TM prepared by Hazen-Sawyer 
and preparing an updated TM that reviews other funding options and recommends best available funding 
sources to pursue in order to fund the proposed well replacement project in a timely manner. 

The deliverables for this task include a draft Project Funding Technical Memorandum for City staff review 
and comment, followed by a final Project Funding Technical Memorandum suitable for inclusion in City 
files and for use on the project. 

Task Budget =  Task 6.3(a).   = $ 5,000 

Under Task 6.3(b), LSCE will assist the City with the preparation and submittal of recommended best 
available funding source application and document submittal to the funding agency for review and 
approval. LSCE will coordinate and collaborate with the funding agency to facilitate funding approval and 
provide assistance with funding agreement execution. 

Task Budget =  Task 6.3(b).   = $20,175 

Note that Task 6 budget is adjusted for elimination of $23,000 budget to prepare DWSRF funding (Tasks 
6.1 and 6.2) application assuming the City selects a different funding source that is recommended in the 
Final Project Funding TM. 

Task 3 – Permitting Assistance 

Task 3.1 – Permitting Assistance 
Through our work on numerous projects in the past, LSCE has developed a good working relationship with 
the SWRCB and other regional permitting and regulatory entities and can assist in expediting all necessary 
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applications and supporting permit documents in a cost-efficient manner. LSCE envisions that the 
following permitting activities will be required to complete the project. 

SWRCB-DDW Water Supply Permit Amendment – LSCE will coordinate with the SWRCB-DDW and the 
City to provide all necessary supporting technical information to complete the water supply permit 
amendment package, which will be submitted to the SWRCB-DDW. LSCE has completed numerous new 
and amended water supply permits and has a thorough understanding of the SWRCB-DDW process and 
the required submittals. A draft water supply amendment will be submitted to the SWRCB-DDW following 
construction of the production well. Following the completion and acceptance of the project, LSCE will 
assist the City with the preparation of the final DDW amended water supply permit, which will include 
updates to the information from the preliminary submittal and the submission of the final As-Built 
drawings prepared by LSCE. 

CEQA – LSCE envisions that the project meets the requirements for a CEQA categorical exemption. LSCE 
will prepare CEQA documentation consistent with a Class 1 or Class 3 Categorical Exemption, including 
drafting the exemption form, providing supporting technical rationale, coordinating with City Planning 
staff, and assisting the City in filing the Notice of Exemption. 

Other Permitting Activities – LSCE will contact applicable agencies as needed to establish permitting 
requirements for well drilling (County of Sonoma), well siting concurrence (Division of Drinking Water), 
encroachment permits (City), and discharge requirements for development and pump testing fluids (City). 

Task 4 – Site Specific Investigation 

Task 4.1 – Initial Site Assessment 

Well Siting Review – LSCE will complete a thorough onsite inspection/assessment of the site. Specifically, 
LSCE will evaluate the well site in relation to the siting and constructability of the new well, as well as the 
DDW setback distances from sanitary features and control zone requirements. 

Hydrogeologic Review – The goal of the hydrogeologic review is to determine the probable yield, water 
quality, anticipated well depth, screen intervals, static and pumping water levels, specific capacity, and 
potential impacts on nearby wells due to the pumping of the new well. 

Evaluation of Potential Impacts to Groundwater Quality – LSCE will investigate possible sources of 
groundwater contamination in the vicinity of the project site. 

Task 4.2 – Test Hole and Monitoring Well 
Task 3.2 will include test hole drilling and installation of a nested monitoring well. A test hole will be drilled 
to collect lithologic samples for analysis and to conduct a downhole geophysical survey that will be used 
to evaluate subsurface materials and to design a new production well. Based on the results of test hole 
drilling and geophysical logging, two to three nested casings will be constructed within the test hole. The 
nested monitoring well will allow for the collection of zone-specific water levels and water quality 
samples. A preliminary test hole depth of 550 feet, based on LSCE’s initial data review, was used for the 
purposes of the project cost estimation. LSCE will provide subcontracted test hole drilling services from a 
licensed drilling contractor and will oversee the work to ensure that it is performed in accordance with 
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our stringent specifications and high expectations. The selected drilling contractor will be required to fully 
contain and take possession of all drilling fluids and cuttings generated during the project and properly 
dispose of them offsite. LSCE will ensure that all necessary permits to perform the work will be secured. 

LSCE will provide documentation and sampling services during the drilling process, including preparation 
of a lithologic log, inspection of drilling cuttings at a minimum of 10-foot of borehole advanced, 
interpretation of geophysical (electric) logs, and grain size distribution analysis of selected samples. Based 
on the borehole investigation, LSCE will prepare a monitoring well design. A typical nested monitoring site 
may include up to three, 2-inch-diameter polyvinyl chloride (PVC) monitoring wells, completed in different 
zones. The screen section(s) of each monitoring well will be isolated from one another using intermediate 
bentonite seals, allowing for discrete water level measurements and water quality sampling. LSCE will 
oversee the construction and development of the nested monitoring well. 

Task 4.3 – Monitoring Well Sampling 

Task 3.3 includes sampling of the nested monitoring well. LSCE will provide technicians and equipment to 
purge and sample each monitoring well casing. Each casing will be purged before sampling to ensure that 
the well is fully purged and that representative formation water is being pumped from the monitoring 
well. LSCE will deliver the samples to a certified ELAP state-certified laboratory. The water quality analysis 
will include Title 22 Drinking Water constituents and other constituents of concern, including PFAS 
compounds. The results of the water quality laboratory analysis will be tabulated in a water quality 
summary table for inclusion in the Task 3.4 deliverable. 

Task 4.4 – Well Design Recommendation Report 

LSCE will prepare and deliver to the City an Investigation Summary and Preliminary Well Design Report 
that will summarize the findings of the site assessment and site characterization work performed as part 
of Tasks 3.2 and 3.3. The report will include: 

• A summary of all field activities associated with test hole drilling, monitoring well construction
and development, and water quality sampling purge logs

• A lithologic log based upon interpretation of collected lithologic samples and the geophysical log
• Geophysical log
• Grain size distribution chart of selected formation samples
• Monitoring well as-built diagram
• Daily inspection sheets
• A summary of water quality results and laboratory analytical report
• Copies of all project permits
• Copy of the Well Completion Report

LSCE will prepare a site-specific preliminary production well design based on data gathered during test 
hole and monitoring well evaluation, and our experience in the area. The principal design elements to 
achieve a hydraulically efficient and sand-free well include: 
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• Borehole and casing depths and
diameters

• Casing and screen wall thickness
• Gravel pack gradation
• Screen slot size
• Casing material type(s)

• Screen intervals
• Screen type and material
• Seal depths
• Accessory pipe depth, material, and

diameter

The report will include a drafted preliminary well design profile. The design elements of the well and yield 
estimation will be discussed in the report. A preliminary engineer’s estimate for the construction and 
testing of the well will be included in the report. LSCE will meet with the City to discuss the results and 
findings of the test hole/monitoring well investigation and new well design recommendations. LSCE will 
incorporate the City’s design comments into the final well design. 

Task 4.5 – Siting Concurrence 

After the City approves the well design, LSCE will prepare an initial DDW submittal document requesting 
siting and design concurrence for the new well, based on compliance with DDW and DWR regulations. 
The initial submittal will include a preliminary well design, site layout, location map indicating location and 
distances of sanitary features from the proposed well location, delineation of the wellhead control zone, 
and a preliminary DWSAP. 

Phase 2 

Task 5 – Production Well Final Design 

Task 5.1 – Production Well Construction Specifications 
LSCE will prepare specifications that include detailed construction requirements to be followed by the 
well drilling contractor during every phase of the project, including minimum acceptable methods for 
drilling fluid control, well development, pump testing, and well performance standards. Other site-specific 
items will include requirements for the containment and disposal of drill cuttings, as well as the handling 
of discharge water during development and test pumping, in accordance with applicable local, state, and 
federal regulations. The production well specifications will include comprehensive design plans, 
accompanied by an engineer’s cost estimate for the City’s use. 

LSCE will attend up to two regulatory coordination meetings with SWRCB-DDW and the Water Board, 
supporting the City with technical presentations and responding to regulator questions related to siting, 
well design, and water supply permit amendments under this task. 

LSCE will also support one public outreach meeting under this task by preparing presentation materials, 
summarizing technical content in accessible formats, and attending meetings with City staff to respond to 
community questions related to well siting, design, construction sequencing, and water-quality 
considerations. 
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LSCE will provide comprehensive bidding support and bid recommendation services, including preparation 
of bid documents, assistance during the bidding period, responses to contractor questions, and evaluation 
of submitted bids for completeness, responsiveness, and overall value. LSCE will review the qualifications 
and proposed costs of each bidder and provide a recommendation to the City to support selection of the 
most qualified and cost-effective contractor for the project. 

Task 6 – Pump Station Final Design 

Task 6.1 – Preliminary Pump Station Design Activities 

LSCE will meet with and conduct a site visit with City personnel to discuss the overall pump station project 
design requirements, construction concepts, and site constraints at the existing site. The primary goal of 
the site visit is to discuss the design elements required to serve the new facility, including water supply 
connection, storm drain pump-to-waste (overboard) operations, building sewer systems, electrical 
services, radio communications, access controls, and other relevant aspects. To aid in this preliminary 
design effort, LSCE will distribute a design basis checklist document to the City, enabling it to quickly obtain 
a comprehensive understanding of the City’s preferences for the functionality, operation, and equipment 
to be designed. 

The LSCE Team will complete a topographic survey basemap in AutoCAD format for the project site. The 
basemap will be used for the preliminary layout of the pump station, which will, in turn, be used for 
preparing the final bid set plans. LSCE will incorporate City-provided standard plans, as-builts, and base 
mapping (as available) into the design process to ensure consistency with existing infrastructure. It is 
assumed that an existing geotechnical site investigation/study is available from the City for purposes of 
facilitating the overall project design, including structural foundation and building design elements. 

Under this task, LSCE will also develop a Preliminary Design Report (PDR). The report will summarize 
design criteria, site constraints, and key assumptions established during early coordination with the City. 
It will present preliminary layouts for the building, site civil improvements, process piping, electrical 
systems, and instrumentation. The report will also include an evaluation of the City-furnished pump 
equipment for compatibility with well performance data, along with any recommended adjustments to 
accommodate the equipment within the pump station design. Additionally, the PDR will outline 
anticipated permitting needs, identify any remaining data gaps, and provide a preliminary engineer’s 
estimate of probable construction cost. The document will serve as the basis for the development of the 
initial 50% design submittal (as part of Task 5.2) and will confirm alignment between LSCE and the City on 
scope, configuration, and design direction before advancing into detailed design. 

Task 6.2 – Pump Station Design and Construction Specifications 

This task covers the scope of work required to prepare the engineering plans and technical specifications 
for the project, consisting of a well pump and motor, motor control center, discharge piping, chemical 
treatment system, instrumentation, electrical control panels, SCADA communication, a wood-framed 
building to house the above-ground components onsite, and all other required site improvements. The 
design will also address all other site modifications and improvements, including grading, drainage, 
paving, fencing, painting, etc. Following submittal of the PDR, the detailed design will be completed at the 
50% and 100% stages, and an Engineer’s Estimate of project construction costs will be prepared with each 
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design phase. After the City’s review of each design phase, LSCE will prepare the complete set of plans 
and specifications for the subsequent design stage, incorporating any comments received from the City 
in the previous design reviews. 

LSCE will attend up to two regulatory coordination meetings with SWRCB-DDW and the Water Board to 
obtain approval for the well pump station plans, the water supply permit amendment, and to coordinate 
field visits during project startup. 

LSCE will also support one public outreach meeting under this task by preparing presentation materials, 
summarizing technical content in accessible formats, and attending follow-up meetings with City staff to 
respond to community questions related to the well pump station design and construction scope. 

LSCE will provide comprehensive bidding support and bid recommendation services, including preparation 
of bid documents, assistance during the bidding period, responses to contractor questions, and evaluation 
of submitted bids for completeness, responsiveness, and overall value. LSCE will review the qualifications 
and proposed costs of each bidder and provide a recommendation to the City to support selection of the 
most qualified and cost-effective contractor for the project. 

FEE ESTIMATE 
LSCE’s estimated cost to complete the scope of work outlined in this proposal is based on our current 
understanding of the project and what would be typically expected to complete the tasks described based 
on our prior experience. The cost estimate assumes the following: 

• A project design duration of 11-16 months.

• General Conditions, Supplemental General Conditions, and other “front-end” specifications will
be prepared by the City.

• Design documents will conform to the City’s standards.

• Construction-related costs are not included.

• Any additional environmental requirements beyond a Notice of Exemption (Task 2) and Cultural
and Biological Resource Assessments (Task 6.2), are not included in the cost estimate

Table 1 summarizes the project cost estimate by task. Attached is a detailed project cost estimate, 
including hours per LSCE task and subtask, billing rate by employee classification, estimated subconsultant 
costs, and miscellaneous expenses. LSCE will invoice monthly for labor, subcontracted services, and direct 
costs only as incurred, in accordance with our 2026 Schedule of Fees for Engineering and Field Services, 
which is included below. 

Fees shall remain in effect for the full contract period. In the event that the City directs LSCE to deviate 
from the proposed scope, or as dictated by unforeseen field conditions or events beyond LSCE’s control, 
LSCE will provide notification of any potential changes in the estimated cost to complete the work. LSCE 
will not proceed with any work that deviates from the approved scope and budget until approval to 
proceed is granted by the City. 
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Table 1. Estimated Project Budget Summary 

Task Level Of Effort 
(hours) 

Estimated 
Budget (dollars) 

Phase 1 – Preliminary Design 

Task 1. Project Coordination, Meetings, and Administration 89 $22,795 

Task 2. Funding Assistance* 95 $25,175 

Task 3. Permitting Assistance 26 $16,185 

Task 4. Site Specific Investigation 258 $313,940 

Phase 1 Total Not to Exceed $378,095 

Phase 2 – Final Design and Bid Support 

Task 1. Project Coordination, Meetings, and Administration 89 $22,795 

Task 5. Production Well Design 40 $8,490 

Task 6. Pump Station Design 648 $230,169 

Total Project Hours and Budget 1,245 $639,549 

*Assumes Alternative funding approach to DWSRF will be pursued. Cost of this Task if DWSRF funding is pursued is
$44,200.

SCHEDULE 
LSCE’s proposed schedule is based on the tasks outlined in this scope of work, with an anticipated project 
completion date of January 2027. 

We appreciate the opportunity to provide the City with this updated scope and budget. We will be happy 
to respond If you have any questions regarding either. 

Sincerely, 

Luhdorff & Scalmanini 
Consulting Engineers 

Charlie Jenkins, P.G. Scott Lewis, P.G. 
Senior Geologist Senior Principal Geologist | President 

Attachments: 

Detailed Cost Estimate 
2026 Schedule of Fees for Engineering and Field Services 
Project Schedule 
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Client City of Sebastopol
Project Well 4 Replacement
Job No. 25-2-196
Est. By CJ, OS
Date 2/25/2026

Senior Principal 
Professional

Supervising 
Professional

Senior 
Professional

Staff 
Professional Prevailing Wage Clerical Water Quality Bradley and 

Sons (Drilling)
Frisch

(Electrical)
Dokken
(CEQA)

PASE
(Structural)

Raney
(Geotech)

Phelps
(Surveying) Direct Expenses

Task Description $300 $265 $235 $185 $230 $115 Incurred Incurred Incurred Incurred Incurred Incurred Incurred Incurred

Task Hours 6 8 6 8 0 0 28
Task Cost $1,800 $2,120 $1,410 $1,480 $0 $0 $6,810
SubTotal $1,800 $2,120 $1,410 $1,480 $0 $0 $6,810

Task Hours 12 29 20 0 0 0 0
Task Cost $3,600 $7,685 $4,700 $0 $0 $0 $15,985
SubTotal $3,600 $7,685 $4,700 $0 $0 $0 $15,985

$22,795

Task Hours 80 80
Task Cost $0 $21,200 $0 $0 $0 $0 $21,200
SubTotal $0 $21,200 $0 $0 $0 $0 $21,200

Task Hours 0 0
Task Cost $0 $0 $0 $0 $0 $0 $0

Outside Services $23,000 $23,000
SubTotal $0 $0 $0 $0 $0 $0 $23,000

Task Hours 95 95
Task Cost $0 $25,175 $0 $0 $0 $0 $25,175

Outside Services $0
SubTotal $0 $25,175 $0 $0 $0 $0 $25,175

$69,375

Task Hours 4 6 4 12 0 0 26
Task Cost $1,200 $1,590 $940 $2,220 $0 $0 $5,950

Outside Services $10,235 $10,235
SubTotal $1,200 $1,590 $940 $2,220 $0 $0 $16,185

$16,185

Task Hours 8 0 16 24 0 0 48
Task Cost $2,400 $0 $3,760 $4,440 $0 $0 $10,600
SubTotal $2,400 $0 $3,760 $4,440 $0 $0 $10,600

Task Hours 4 0 16 24 60 0 104
Task Cost $1,200 $0 $3,760 $4,440 $13,800 $0 $23,200

Outside Services $239,600 $239,600
SubTotal $1,200 $0 $3,760 $4,440 $13,800 $0 $262,800

Task Hours 2 0 4 12 24 0 42
Task Cost $600 $0 $940 $2,220 $5,520 $0 $9,280

Outside Services $18,000 $18,000
SubTotal $600 $0 $940 $2,220 $5,520 $0 $27,280

Task Hours 8 0 4 24 0 4 40
Task Cost $2,400 $0 $940 $4,440 $0 $460 $8,240
SubTotal $2,400 $0 $940 $4,440 $0 $460 $8,240

Task Hours 4 0 8 8 0 4 24
Task Cost $1,200 $0 $1,880 $1,480 $0 $460 $5,020
SubTotal $1,200 $0 $1,880 $1,480 $0 $460 $5,020

$313,940

Task Hours 6 8 6 8 0 0 28
Task Cost $1,800 $2,120 $1,410 $1,480 $0 $0 $6,810
SubTotal $1,800 $2,120 $1,410 $1,480 $0 $0 $6,810

Task Hours 12 29 20 0 0 0 0
Task Cost $3,600 $7,685 $4,700 $0 $0 $0 $15,985
SubTotal $3,600 $7,685 $4,700 $0 $0 $0 $15,985

$22,795

Task Hours 6 0 8 26 0 0 40
Task Cost $1,800 $0 $1,880 $4,810 $0 $0 $8,490
SubTotal $1,800 $0 $1,880 $4,810 $0 $0 $8,490

$8,490

Task Hours 0 48 0 88 0 4 140
Task Cost $0 $12,720 $0 $16,280 $0 $460 $29,460

Outside Services $11,500 $5,750 $4,198 $21,448
SubTotal $0 $12,720 $0 $16,280 $0 $460 $50,908

Task Hours 0 150 0 350 0 8 508
Task Cost $0 $39,750 $0 $64,750 $0 $920 $105,420

Outside Services $43,942 $29,900 $73,842
SubTotal $0 $39,750 $0 $64,750 $0 $920 $179,262

$230,169
Total LSCE Hours 72 453 112 584 84 20 1325

Total LSCE Cost $21,600 $120,045 $26,320 $108,040 $19,320 $2,300 $297,625
Outside Services $18,000 $239,600 $43,942 $33,235 $41,400 $5,750 $4,198 $386,124

$683,749

Task 1.2 – Project Coordination, 
Meetings, and Administration

Task 1 – Project Coordination, Meetings, and Administration

Summary

Task 6.2 – Pump Station Design 
and Construction Specifications

Total Task Cost Estimate
Task 6 – Pump Station Final Design

Task 5 – Production Well Design

Cost Estimate for City of Sebastopol
for Well 4 Replacement

Total Task Cost Estimate

Task 3 – Permitting Assistance

 Task 3.1 – Permitting 
Assistance

SUMMARY

Task 5.1 – Production Well 
Construction Specifications

Total Task Cost Estimate

Total Task Cost Estimate

Task 6.1 – Preliminary Pump 
Station Design Activities

Total Cost Estimate

Task 1.1 – Kickoff and 
Information Request

Task 4 – Site Specific Investigation

Total Task Cost Estimate

Task 4.1 – Initial Site 
Assessment

Task 4.4 – Well Design 
Recommendation Report

Task 4.5 – Siting Concurrence

 Task 4.2 – Test Hole and 
Monitoring Well

 Task 4.3 – Monitoring Well 
Sampling

Total Task Cost Estimate

Phase 1 - Preliminary Design

Phase 2 - Final Design and Bid Suppport

Task 2.3 –  Alternative Funding 
Sources (Optional)

Task 2 – Funding Assistance

Task 2.1 – Project Funding 
Procurement-DWSRF

Task 2.2 –  DWSRF 
Environmental Documentation

Total Task Cost Estimate

Task 1 – Project Coordination, Meetings, and Administration

Task 1.1 – Kickoff and 
Information Request

Task 1.2 – Project Coordination, 
Meetings, and Administration
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500 FIRST STREET • WOODLAND, CA 95695 
 

 

Professional* 

Senior Principal ............................................................................................ $300/hr. 
Principal Professional ................................................................................... $280/hr. 
Supervising Professional .............................................................................. $265/hr. 
Senior Professional ...................................................................................... $235/hr. 
Project Professional ..................................................................................... $208/hr. 
Staff Professional ......................................................................................... $185/hr. 

Technical 
Senior DMS/GIS Analyst…………………………………………………………………..……...$178/hr. 
DMS/GIS ....................................................................................................... $178/hr. 
Engineering Assistant ................................................................................... $148/hr. 
Technician ......................................................................................................... $148/hr. 

Project Admin Support 

Word Processing, Clerical ............................................................................. $115/hr. 
Digital Communications Specialist ............................................................... $130/hr. 
Project Admin/Accounting Assistant ........................................................... $130/hr. 

 
Vehicle Use $0.70/mi (or curr. IRS rate) 
Subsistence Cost Plus 15% 
Groundwater Sampling Equipment (Includes Operator) $220.00/hr 
Copies $0.20 ea. 

 
Professional or Technical Testimony 200% of Regular Rates 
Technical Overtime (if required) 150% of Regular Rates 
Outside Services/Rentals Cost Plus 15% 
Services by Associate Firms Cost Plus 15% 
Prevailing Wage Rate  $230/hr until June 30, 2026 
Prevailing Wage Rate $235/hr after July 1, 2026 

 
 

* Engineer, Geologist, Hydrogeologist, and Hydrologist 

2026 SCHEDULE OF FEES 
ENGINEERING AND RELATED FIELD SERVICES 

Docusign Envelope ID: 102FD43D-696A-49DF-98B8-5482A9FA7BD6



ID
Task Name Duration Start Finish

1 Council Approval 1 day Tue 3/17/26 Tue 3/17/26

2 Notice to Proceed 1 day Wed 3/18/26 Wed 3/18/26

3 TASK 1 - Project Coordination, Meetings, and Administration 11.05 mons Mon 3/23/26 Mon 1/25/27

4 Task 1.1 - Kickoff and Information Request 1 day Mon 3/23/26 Mon 3/23/26

5 Task 1.2 - Project Coordination, Meetings and Administration 11 mons Tue 3/24/26 Mon 1/25/27

6 TASK 2 - Funding Assistance 11 mons Tue 3/24/26 Mon 1/25/27

7 Task 2.1 - DWSRF Construction Funding Application 11 mons Tue 3/24/26 Mon 1/25/27

8 Task 2.2 - DWSRF Environmental Documentation 11 mons Tue 3/24/26 Mon 1/25/27

9 Task 2.3 - Alternate Funding Sources (Optional) 11 mons Tue 3/24/26 Mon 1/25/27

10 TASK 3 - Permitting Assistance 3 mons Tue 3/24/26 Mon 6/15/26

11 Task 3.1 - Permitting Assistance 3 mons Tue 3/24/26 Mon 6/15/26

12 TASK 4 - Site Specific Investigation 3 mons Tue 3/24/26 Mon 6/15/26

13 Task 4.1 - Initial Site Assessment 0.3 mons Tue 3/24/26 Tue 3/31/26

14 Task 4.2 - Test Hole and Monitoring Well 0.35 mons Wed 4/1/26 Thu 4/9/26

15 Task 4.3 - Monitoring Well Sampling 0.35 mons Fri 4/10/26 Mon 4/20/26

16 Task 4.4 - Well Design Recommendation Report 1 mon Tue 4/21/26 Mon 5/18/26

17 Task 4.5 - Siting Concurrence 1 mon Tue 5/19/26 Mon 6/15/26

18 TASK 5 - Production Well Design 1 mon Tue 6/16/26 Mon 7/13/26

19 Task 5.1 - Production Well Construction Specifications 1 mon Tue 6/16/26 Mon 7/13/26

20 TASK 6 - Pump Station Final Design 8 mons Tue 6/16/26 Mon 1/25/27

21 Task 6.1 - Preliminary Pump Station Design Acitivities 2 mons Tue 6/16/26 Mon 8/10/26

22 Task 6.2 - Pump Station Design and Construction Specifications 6 mons Tue 8/11/26 Mon 1/25/27

Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
Qtr 2, 2026 Qtr 3, 2026 Qtr 4, 2026 Qtr 1, 2027
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