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NOTICE TO BIDDERS 

NOTICE IS HEREBY GIVEN that sealed bids will be received by the Public Works Director of the 
City of Sebastopol Public Works and Engineering Department located 714 Johnson Street, 
Sebastopol, County of Sonoma, State of California, until the hour of 2:00 p.m., on the 3rd day of 
December 2026 at which time they will be publicly opened and read aloud in the conference room 
of the Public Works and Engineering Department, 714 Johnson Street, Sebastopol, California, 
for: 

IVES PARK ADA PATH, SEGMENT 2 
City Contract No. 2026-08 

Project plans and specifications may only be obtained by registering for the project plan holder 
list. Contact Draftech at (707) 578-9442 or visit https://www.draftechplanroom.com/ for more 
information on obtaining project documents and registering for the project plan holder list. To 
access the project and purchase plans and specs, please use planroom key “IVESADA2”. Any 
bidder not registered for the plan holders list prior to the bid opening date shall have their bid 
deemed non-responsive. Questions may be directed to engineering@cityofsebastopol.gov. 

The Work in general consists of removing and/or replacing the pathway that runs from the 
restroom facility along Calder Creek to the entrance to the County Center for the Arts parking lot.  
The work will be coordinated to be completed prior to the Apple Blossom parade in April 2027. 
The Engineer’s estimate of cost is $194,831.04. 

In accordance with California Public Contract Code Section 3300, a valid class A California 
contractor’s license is required to bid on the project. 

Pursuant to the provisions of Section 1720 et seq. of the Labor Code of California, the Director of 
Industrial Relations for the State of California has ascertained the current general prevailing rate 
of wages for employer purposes, in Sonoma County, State of California.  Not less than the general 
prevailing rate of per diem wages for work of a similar character in Sonoma County and not less 
than the general prevailing rate of per diem wages for holiday work fixed as provided in the 
California Labor Code must be paid to all workers engaged in performing the project. 

In accordance with the California Labor Code Section 1773.2, copies of the applicable 
determinations of the Director are on file in the City of Sebastopol City Engineer's Office and may 
be reviewed upon request.  

In accordance with California Public Contract Code Section 3400, bidders may propose equals of 
products listed in the Special Provisions or project plans by manufacturer name, brand, or model 
number, unless the Special Provisions or plans specify that the product is necessary to match 
others in use.  Complete information for products proposed as equals must be submitted to the 
City Engineer’s Office for review at least seven (7) working days before the time specified for bid 
opening in accordance with the information for bidders contained in the bid package. 
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In accordance with California Public Contract Code Section 20170, all bids must be presented 
under sealed cover and include one of the following forms of bidder’s security: cash, cashier’s 
check made payable to the City, certified check made payable to the City, or a bidder’s bond.  The 
amount of bidder’s security provided must equal at least ten (10) percent of the total of the bid 
price for the base bid and the additive or deductive items listed in this notice.  The successful 
bidder must submit to the City complete, executed copies of all required documents within ten 
(10) working days of receiving written notice of award of the project.  Bidder’s security of any 
successful bidder that fails to do so will be forfeited to the City.  Such required documents include, 
but are not limited to, a payment or labor and materials bond in an amount of at least 100 percent 
of the amount payable by the terms of the project contract and that satisfies the requirements of 
California Civil Code Section 9554, and a performance bond in an amount of at least 100 percent 
of the amount payable by the terms of the contract.  All project bonds must be executed by an 
admitted surety insurer in accordance with applicable law and acceptable to the City. 

In accordance with California Public Contract Code Section 22300, except where prohibited by 
federal regulations or policies, the successful bidder may, on request and at its expense, 
substitute securities in lieu of amounts withheld by the City from progress payments to ensure 
performance under the contract in accordance with the contract documents.   

The City of Sebastopol reserves the right to postpone the date and time for the opening of 
proposals at any time prior to the date and time announced in the advertisement in accordance 
with applicable law. 

The City of Sebastopol reserves the right to reject any and all bids or to waive any defects or 
irregularity in bidding in accordance with applicable law.  In accordance with California Public 
Contract Code Section 20103.8, if the City elects to award a contract for performance of the 
project, the contract will be awarded in accordance with California Public Contract Code Section 
20162 and other applicable law to the responsible bidder submitting a responsive bid with the 
lowest total bid price for the base bid without consideration of the bid price for any additive or 
deductive items.  All bids will remain valid for 90 days after the bid opening.  Except as permitted 
by law and subject to all applicable remedies, including forfeiture of bidder’s security, bidders may 
not withdraw their bid during the 90-day period after the bid opening.   

Questions regarding this Notice may be submitted to engineering@cityofsebastopol.gov. 

By order of the City Council of the City of Sebastopol, Sonoma County, California. 

PUBLISH: November 6, 2026 and November 17, 2026. 

 

  October 28, 2026 
/s/ Oriana Hart 
 Public Works Director 

 Date 
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INFORMATION FOR BIDDERS 

1 DEFINITIONS 

1.1 Bid forms.  The bid forms are the forms listed in the Bid Forms Section in the bid package 
Table of Contents. 

1.2 Bid package.  A complete bid package consists of the following documents:  Notice to 
Bidders, Information for Bidders, Bidder’s Check List, Proposal and Schedule of Bid Prices, 
Bid Bond, Contractor License Information, List of Proposed Subcontractors, Non-collusion 
Affidavit, Workers Compensation Insurance Certification, Debarment and Suspension 
Certification, Acknowledgement of Indemnity and Insurance Requirements, Public Contract 
Code Section 10285.1 Statement, Public Contract Code Section 10162 Questionnaire, 
Public Contract Code Section 10232 Statement, Bidder’s Signature Page, Contract 
Documents Check List, Contract, Part 1, Performance Bond, Payment Bond, Escrow 
Agreement (if applicable), General Provisions, Special Provisions , the Project Plans.  

1.3 Business day. The City is open for business Monday through Thursday, excluding holidays, 
from 7:00 a.m. to 5:30 p.m. (Note that the office is closed noon – 12:30 p.m. for lunch.) 

1.4 Contract documents.  All of the documents incorporated into the final Project contract as 
listed in the contract, as described in the Contract. 

1.5 Project.  The Project is the [Project Name] as described in the bid package. 

1.6 Project Plans.  The Project Plans are the primarily graphic detailed requirements concerning 
the Project contained in the bid package. 

1.7 Special Provisions, Part 3. The Special Provisions provide detailed requirements 
concerning the Project. 

2 BIDDER'S REPRESENTATIONS 

Each bidder by submitting a bid represents that: 

2.1 The bidder has read and understands the bid package and the bid is in accordance with all 
the requirements of the bid package and applicable law. 

2.2 Neither the bidder nor any subcontractor included on the list of proposed subcontractors 
submitted with the bid are ineligible to perform work on public works projects pursuant to 
California Labor Code Sections 1777.1 or 1777.7. 

2.3 The bidder understands that quantities of unit price items may vary from the estimates 
provided in the Special Provisions. 

2.4 Representatives of the bidder have visited the Project site and have familiarized themselves 
with the conditions under which the Project work is to be performed so as to ensure that the 
Project work may be performed for the amount bid. 
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2.5 The bidder has informed the City in writing no later than five (5) working days prior to the 
time specified for bid opening of any apparent conflicts, errors, or ambiguities contained in 
the bid package or between the contents of the bid package and the Project site.   

3 PRE-BID COMMUNICATION AND INTERPRETATION OF THE BID PACKAGE 

3.1 Any bidder that discovers any apparent conflicts, errors, or ambiguities contained in the bid 
package or between the contents of the bid package and the Project site, or that has 
questions or requires clarification concerning the bid package or its intent must inform the 
City in writing as soon as reasonably possible, but no later than five (5) working days before 
the date specified for bid opening.  Such notice to the City must be sent to the address 
specified in the Notice to Bidders for questions concerning the bid package.  Questions 
received less than five (5) working days before the time specified for opening bids may not 
be answered. 

3.2 Any interpretation, correction or change of the bid package prior to bid opening will be made 
by addendum signed by an authorized representative of the City and transmitted to all bid 
package recipients.  No other interpretation or information concerning the bid package 
issued prior to the date specified for opening bids will be binding.  All addenda signed by an 
authorized representative of the City and issued prior to the time and date specified for 
opening bids will form a part of the contract documents and must be acknowledged on the 
bid forms.  Any changes, exceptions or conditions concerning the Project and/or the bid 
package submitted by any bidder as part of a bid may render that bid non-responsive.   

4 PRE-BID ACCESS TO THE PROJECT SITE 

4.1 Prior to submitting a bid, it will be the sole responsibility of each bidder to conduct any 
additional examination, investigation, exploration, test, study or other inquiry and to obtain 
any additional information pertaining to the physical conditions (including surface, 
subsurface, and underground utilities) at or near the Project site that may affect the cost, 
progress, or performance of the Project, and that the bidder deems are necessary to 
prepare its bid for performance of the Project in accordance with the bid package and 
contract documents.  Bidders seeking any such additional examination or other inquiries or 
information concerning the Project will do so at the bidder’s sole expense. 

4.2 Bidders seeking to conduct any additional examination or other inquiry at the Project site 
must request site access from the City at least two (2) working days in advance.  The 
location of any excavation, boring or other invasive testing will be subject to approval on 
behalf of the City and any other agencies with jurisdiction over such testing.  Bidders may 
not conduct tests at the Project site prior to obtaining City approval.  The City may require 
bidders to execute an access agreement prior to approving testing at the Project site.  Once 
approved testing is complete, Bidders must fill all trenches or holes, restore all pavement to 
match existing structural section, and otherwise clean up and restore the test site to its pre-
test condition.   

5 BIDDING PROCEDURE 

5.1 Bids must be delivered to the City of Sebastopol, 714 Johnson Street, Sebastopol, 
California 95472, no later than the time and date specified in the Notice to Bidders.  Bids 
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will be opened and read publicly at that time.  Bids that are submitted late according to the 
official time kept by the Public Works Management Analyst or a designee will be returned 
unopened.  Telephones for use by bidders are not available at the City offices. 

5.2 In accordance with California Public Contract Code Section 20170, bids must be presented 
under sealed cover.  Bids must be submitted using the bid forms furnished with the bid 
package.  Bids must include all documents listed in the Bidder’s Check List completed in 
accordance with the bid package.  Bids must bear the bidder’s legal name and be signed 
by a representative authorized to bind the bidder.  Bids must be typed or written in ink.  
Corrections may be made if initialed by the individual signing the bid.  No oral or telegraphic 
modifications of bids, including facsimile modifications, will be considered.  Bids that are 
incomplete or that are not presented on the bid forms furnished with the bid package may 
be deemed non-responsive. 

5.3 Each bid must give the full business address of the bidder.  Bids of partnerships must furnish 
the full name of all partners and must be signed in the partnership name by one of the 
members of the partnership, or by an authorized representative, followed by the printed 
name and title of the person signing.  Bids of corporations must be signed with the legal 
name of the corporation, followed by the name of the state of incorporation and by the 
signature and designation of the president, secretary or other person authorized to bind the 
corporation.  The name of each person signing must also be typed or printed below the 
signature.  Upon request of the City, bidders will furnish satisfactory evidence of the 
authority of the person signing the bid.  Bids of joint ventures must include a certified copy 
of the legal agreement constituting the joint venture. 

5.4 No person, firm, corporation, partnership or legal joint venture may submit more than one 
bid for the Project.  However, a person, firm, corporation, partnership or legal joint venture 
that has submitted a subcontract proposal to a bidder, or that has quoted prices on materials 
to a bidder may submit a subcontract proposal, quote prices to other bidders and submit its 
own bid. 

5.5 In accordance with California Public Contract Code Section 20170, all bids must include 
one of the forms of bidder’s security specified in the Notice to Bidders in an amount of at 
least ten (10) per cent of the total of the bid prices for the base bid and those additive or 
deductive items specifically identified in the Notice to Bidders for the purpose of determining 
the lowest price bid.  Bidders that elect to provide bidder’s security in the form of a bid bond 
must execute a bid bond using the form provided in the bid forms.  The bidder’s security is 
tendered as a guarantee that the successful bidder, if issued a notice of award concerning 
the Project contract, will execute and submit to the City all required bonds, certificates of 
insurance, completed contract forms and other documents listed in the Contract Check List 
and enter into a contract with the City within ten (10) working days of receipt of the notice 
of award.  The bidder’s security of any successful bidder that fails to do so will be forfeited 
to the City.  All bidders’ security not forfeited to the City will be returned once a successful 
bidder provides all required documents and enters a contract with the City in accordance 
with all applicable bid package requirements.  Forfeiture of the bidder’s security to the City 
will not waive or otherwise limit any other remedy available to the City under applicable law. 
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5.6 In accordance with California Business and Professions Code Section 7028.15, Public 
Contract Code Section 20103.5, and as specified in the Notice to Bidders, all Project work 
must be performed by properly licensed contractors and subcontractors with active licenses 
in good standing as of the date and time specified for bid opening, or, if the Project involves 
federal funds, no later than the time the Project contract is awarded.  Bidders must verify 
their Contractor’s License number and license expiration date in the proposal under penalty 
of perjury.  Bids that do not satisfy applicable licensing requirements will be considered non-
responsive and rejected and may subject the bidder to criminal and/or civil penalties. 

5.7 Pursuant to Labor Code Section 1771.1(a), a contractor or subcontractor shall not be 
qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 
of the Public Contract Code or engage in the performance of any contract for public work, 
as defined in Part 7, Chapter 1 of the Labor Code., unless currently registered and qualified 
to perform public work pursuant to Labor Code Section 1725.5. It is not a violation of Labor 
Code Section 1771.1 for an unregistered contractor to submit a bid that is authorized by 
Section 7029.1 of the Business and Professions Code or Section 10164 or 20103.5 of the 
Public Contract Code, provided the contractor is registered to perform public work pursuant 
to Labor Code Section 1725.5 at the time the contact is awarded. 

5.8 If the bid forms include a bidder’s questionnaire, all bids must include a completed bidder’s 
questionnaire on the forms provided.  By submitting a bid, bidders authorize City 
representatives to verify any and all information provided on the bidder’s questionnaire and 
agree to indemnify, defend and hold harmless the City and its officials, officers, employees, 
agents and volunteers to the full extent permitted by law from and against any claims, 
liability or causes of action, including, without limitation, legal fees and costs, arising out of 
verification of the information provided on the bidder’s questionnaire, and/or arising out of 
use of information provided in the bidder’s questionnaire to determine, in accordance with 
applicable law, the qualification of the bidder to perform the Project. 

5.9 Bids may be withdrawn prior to the time set for bid opening by a written request signed by 
an authorized representative of the bidder filed with the Management Analyst.  The bid 
security submitted with bids so withdrawn will be returned to the bidder.  Bidders that have 
withdrawn their bid in accordance with this provision may submit a new bid prior to the time 
set for bid opening in accordance with all applicable bid package requirements.  Bids may 
not be withdrawn during the ninety-day period after the time set for bid opening except as 
permitted by law pursuant to California Public Contract Code Section 5100 and following.  
Any other bid withdrawal will result in forfeiture of the bidder’s bid security to the City. 

6 BID PROTESTS 

6.1 Any protest of the proposed Project award must be submitted in writing to the City and 
received at the City, Public Works Office, 714 Johnson Street, Sebastopol, no later than 
5:00 PM on the third business day following the date of the bid opening. 

6.2 The protest must contain a complete statement of the basis for the protest. 
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6.3 The protest must state the facts and refer to the specific portion of the document or the 
specific statute that forms the basis for the protest.  The protest must include the name, 
address, and telephone number of the person representing the protesting party. 

6.4 The party filing the protest must concurrently transmit a copy of the protest to the proposed 
awardee. 

6.5 The party filing the protest must have submitted a bid for the Project.  A subcontractor of a 
party filing a bid for the Project may not submit a bid protest.  A party may not rely on the 
bid protest submitted by another bidder but must timely pursue its own protest. 

6.6 The procedure and time limits set forth in these Information for Bidders are mandatory and 
are the bidders’ sole and exclusive remedy in the event of a bid protest.  Any bidder’s failure 
to fully comply with these procedures will constitute a waiver of any right to further pursue 
a bid protest, including filing of a challenge of the award pursuant to the California Public 
Contract Code, filing of a claim pursuant to the California Government Code, or filing of any 
other legal proceedings. 

6.7 The City will review all timely protests prior to award of the contract.  The City will not be 
required to hold an administrative hearing to consider any protests, but may do so at its 
option.  At the time of the City Council’s consideration of the award, the City Council will 
also consider the merits of any timely protests.  The City Council may either reject the 
protest and award to the lowest responsible bidder or accept the protest and award the bid 
to the next lowest responsible bidder.  Nothing in this section will be construed as a waiver 
of the City Council’s right to reject all bids. 

7 AWARD 

7.1 In accordance with applicable law, the City reserves the right to reject any or all bids and to 
waive any informality in any bid.  The City reserves the right to accept any portion of any 
bid, unless the bid package expressly provides that the award will be made as a whole.  If 
the City elects to award a contract for performance of the Project, the contract will be 
awarded in accordance with California UPCCAA under the Public Contract Code Section 
22000, et. seq. and other applicable law to the responsible bidder submitting a responsive 
bid with the lowest total bid price for the base bid and the additive or deductive alternate 
items listed in the Notice to Bidders.  In accordance with the contract documents and 
applicable law, the City may add or deduct items of work from the Project after the lowest 
responsible bidder is determined.  

7.2 The successful bidder must submit to the City complete, executed copies of all documents 
specified in the Contract Checklist within ten (10) working days of receiving written notice 
of award of the Project.  Bidder’s security of any successful bidder that fails to do so will be 
forfeited to the City. 

7.3 The successful bidder and any subcontractors and others engaged in performance of the 
Project must have valid local business license(s), as applicable, before commencing work 
on the Project. 
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7.4 Upon verifying that the successful bidder has provided complete, executed copies of all 
documents specified in the Contract Checklist an authorized City representative will execute 
the Project contract, and the City will issue to the successful bidder a notice to proceed 
specifying the Project commencement date.  The number of days within which the Project 
must be complete begins to run on the Project commencement date. 

8 PRICING 

8.1 If an inconsistency exists between the amount listed for a unit price in a bid and the total 
listed for that bid item (e.g., if the total listed for a bid item does not equal the unit price listed 
in the bid multiplied by the quantity listed), subject to applicable law, the unit price will be 
deemed to accurately reflect the bidder’s intent concerning the bid item and the intended 
total for the bid item will be deemed to be the unit price as listed in the bid multiplied by the 
quantity listed. 

8.2 If the Project bid price is a lump sum total made up of smaller individual bid item prices and 
an inconsistency exists between the lump sum total bid price and any individual bid item 
price, subject to applicable law, the individual bid item prices as listed in the bid will be 
deemed to accurately reflect the bidder’s intended bid for the Project and the intended lump 
sum total bid for the Project will be deemed to be the sum of the individual bid item prices 
as listed in the bid, even if that sum is different from the amount actually listed as the lump 
sum total bid for the Project. 

8.3 Any federal, state, or local tax payable on articles to be furnished for the Project will be 
included in the lump sum total bid price and paid by the Contractor under the contract.  The 
City is exempt from federal excise tax and will provide a certificate of exemption to the 
successful bidder upon request. 

9 QUANTITIES 

9.1 Quantities, including but not limited to, material or labor quantities, that are provided in the 
bid package concerning the Project are estimates only and are provided solely as a general 
indication of the Project scope.  The City does not warrant that such quantity estimates 
provided in the bid package represent the actual quantities required to perform the Project 
in accordance with the contract documents.  Such quantity estimates do not bind the City, 
and bidders should not rely on them in preparing their bids.  Each bidder is solely 
responsible for determining the quantities on which to base their bids in light of information 
contained in the bid package, bidder investigation and analysis of the Project and the 
Project site, and any other analysis or expertise of the bidder concerning the Project. 

9.2 The City may amend, decrease or increase the Project work in accordance with the bid 
package and the contract documents.  If the City amends, decreases or increases the 
Project work prior to award of the Project each bidder will be solely responsible for 
determining the revised quantities, if any, on which to base their bid in light of information 
contained in the bid package and any amendments or addenda to the bid package, bidder 
investigation and analysis of the Project as amended, decreased or increased, the Project 
site, and any other analysis or expertise of the bidder concerning the Project.   
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10 SUBSTITUTION OF “OR EQUAL” ITEMS 

10.1 In accordance with California Public Contract Code Section 3400, where the Special 
Provisions or Project Plans list products by manufacturer's name, brand or model number 
such information indicates the quality and utility of the items desired and does not restrict 
bidders to that manufacturer's name, brand or model number, unless the Special Provisions 
or Project Plans specify that the listed product is necessary to match others in use on a 
particular public improvement either completed or in the course of completion.  Except 
where the Special Provisions indicate that a particular brand product is necessary to match 
others in use, when a manufacturer’s name, brand or model number is listed, it will be 
construed to be followed by the words "or equal" whether or not those words in fact follow 
the manufacturer’s name, brand name or model number listed in the Special Provisions or 
Project Plans.  Unless the Special Provisions or Project Plans indicate that a particular 
brand product is necessary to match others in use, bidders may propose equals of products 
listed by manufacturer name, brand name or model number.  

10.2 Complete information for products proposed as equals must be submitted to the City for 
review at least seven (7) working days before the time specified for opening bids.  To be 
considered, proposals concerning products proposed as equals must include sufficient 
information to permit the City to determine whether the products proposed as equals will 
satisfy the same performance requirements as products listed by manufacturer name, brand 
or model number.  Such performance requirements may include, but are not limited to, size, 
strength, function, appearance, ease of maintenance and repair, and useful life 
requirements.  Proposals concerning products proposed as equals that are submitted less 
than seven (7) days before the time specified for opening bids will not be considered.  
Failure to bid products specified by manufacturer name, brand name or model number 
where the Special Provisions or Project Plans specify that a particular product is necessary 
to match others in use, or where no proposal concerning products proposed as equals has 
been submitted in accordance with this provision may render a bid non-responsive. 

11 SUBCONTRACTING 

11.1 Bids must be in accordance with the requirements of the Subletting and Subcontracting Fair 
Practices, Act, California Public Contract Code Section 4100 and following.  Bids must 
include a completed list of proposed subcontractors on the form included in the bid package.  
In accordance with California Public Contract Code Section 4104, completed lists of 
proposed subcontractors must include the name, business location, the portion (type or 
trade), and dollar amount of the Project work to be subcontracted for each subcontractor 
that will perform a portion of the Project work (including special fabrication and installation 
of a portion of the work) valued in excess of one half of one percent of the total Project bid 
price.  If the Project work includes construction of streets or highways, the completed list of 
proposed subcontractors must include the subcontractor name, business location, type of 
work and dollar amount to be subcontracted for each subcontractor that will perform a 
portion of the Project work (including special fabrication and installation of a portion of the 
work) valued in excess of one half of one percent of the total Project bid price, or ten 
thousand dollars ($10,000), whichever is greater. 
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11.2 In accordance with California Public Contract Code Section 4106, for any portion of the 
Project work with a value of more than one half of one percent of the total Project bid price 
for which no subcontractor is listed, or for which more than one subcontractor is listed, 
bidders certify by submitting their bids that they are qualified to perform that portion of the 
Project work and that they will perform that portion of the Project work with their own forces.  
Bidders may not substitute another subcontractor for a subcontractor listed in their bid 
except as permitted by the City in accordance with Section 4107 and following of the 
California Public Contract Code. 

11.3 The Contractor must perform with his or her own organization a value of work amounting to 
not less than 50% of the contract amount in accordance with the Contract.  

11.4 Subcontractors must meet all applicable indemnification and insurance requirements as 
detailed in the Acknowledgement of Indemnity and Insurance Requirement. 

12 ASSIGNMENT 

12.1 Bidders may not assign, sublet, sell, transfer, or otherwise dispose of their bid or any right, 
title or interest in their bid, or their obligations under their bid, without the written consent of 
an authorized representative of the City.  Any purported assignment, subletting, sale, 
transfer or other disposition of a bid or any interest in a bid, or of any obligations under a 
bid without such written consent will be void and of no effect. 

13 BONDS 

13.1 The successful bidder must submit to the City a performance bond within ten working days 
of receiving written notice of award.  If the Project involves expenditures in excess of twenty-
five thousand dollars ($25,000), the successful bidder must submit to the City a payment or 
labor and materials bond within 10 days of the date of mailing of the notice of award.  Prior 
to issuance of the final Project payment, the successful bidder must submit a warranty or 
maintenance bond.  All bonds must be executed by corporate sureties who are admitted 
surety insurers in the State of California in accordance with applicable law and acceptable 
to the City.  Individual sureties will not be accepted.  All Project bonds must be executed 
using the forms provided in the bid package. 

13.2 In accordance with California Civil Code Section 9554, the payment or labor and materials 
bond must be in the amount of one hundred percent of the total amount payable by the 
terms of the Project contract and guarantee payment to persons listed in California Civil 
Code Section 9100(a) for work performed and for charges for materials, supplies, and 
equipment provided under the Project contract (including amounts due under or subject to 
the Unemployment Insurance Code) in accordance with the requirements of California Civil 
Code Section 9554. 

13.3 The performance bond must be in the amount of one hundred percent of the amount 
payable by the terms of the Project contract to guarantee the faithful performance of the 
Project work. 

13.4 The warranty or maintenance bond must be in the amount of ten percent of the final Project 
contract amount and guaranty the Project work against defects in materials, equipment, 
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workmanship, or needed repair for one year from the City’s acceptance of the Project work.  
A warranty or maintenance bond that meets these requirements must be submitted to the 
City prior to issuance of final Project payment. 

14 LABOR LAWS 

14.1 Bidders must comply with applicable provisions of the California Labor Code. 

14.2 In accordance with California Labor Code Section 1861, bids must include a workers 
compensation insurance certification on the form included in the bid package. 

14.3 In accordance with California Labor Code Section 1771, not less than the general prevailing 
rate of per diem wages for work of a similar character in the locality in which the Project is 
to be performed, and not less than the general prevailing rate of per diem wages for holiday 
and overtime work fixed as provided in the California Labor Code must be paid to all workers 
engaged in performing the Project. 

14.4 In accordance with California Labor Code Part 7, Chapter 1m Article 2, Sections 1770, 1773, 
and 1173.2 and following, the Director of Industrial Relations has determined the general 
prevailing wage per diem rates for work in the locality in which the Project is to be performed.  
In accordance with California Labor Code Section 1773, the City has obtained the general 
prevailing rate of per diem wages and the general rate for holiday and overtime work in the 
locality in which the Project is to be performed for each craft, classification or type of worker 
needed to perform the Project.  In accordance with California Labor Code Section 1773.2, 
copies of the prevailing rate of per diem wages are on file at the City offices and will be 
made available on request. The Contractor can also download this information from the 
website: https://www.dir.ca.gov/public-works/prevailing-wage.html. 

14.5 In accordance with California Labor Code Section 1777.1, contractors and subcontractors 
that are found guilty of willfully violating Chapter 1 of Part 7 of Division 2 of the Labor Code 
(except for Section 1777.5), or that are found guilty of such violations with intent to defraud, 
and entities in which such contractors or subcontractors have any interest, may be ineligible 
to bid on, be awarded, or perform Project work as a subcontractor. 

14.6 Pursuant to, Labor Code Section 1771.1(a), a contractor or subcontractor shall not be 
qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 
of the Public Contract Code, or engage in the performance of any contract for public work, 
as defined in Part 7, Chapter 1 of the Labor Code, unless currently registered and qualified 
to perform public work pursuant to Labor Code Section 1725.5. It is not a violation of Labor 
Code Section 1771.1 for an unregistered contractor to submit a bid that is authorized by 
Section 7029.1 of the Business and Professions Code or Section 10164 or 20103.5 of the 
Public Contract Code, provided the contractor is registered to perform public work pursuant 
to Labor Code Section 1725.5 at the time the contact is awarded. 
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BIDDER’S CHECK LIST 

Did You: 

_____ Submit equal product proposals, if any, in accordance with the information for bidders included in 
the bid package at least 7 days before the time specified for bid opening? 

_____ Include with your bid properly completed, accurate copies of the following documents in the 
following order using the forms included in the bid package: 

_____ Bidder’s check list 

_____ Proposal and Schedule of Bid Prices that state the bid as intended 

_____ Copies of each Addendum issued signed and dated on behalf of the bidder 

_____ Executed Bid Bond 

_____ Contractor License Information 

_____ List of Proposed Subcontractors 

_____ Signed Title 23 USC Section 112 and Public Contract Code 7106 Non-Collusion Affidavit 

_____ Signed Workers compensation insurance & Public Contract Code 6109 Debarment 
certification 

_____ Signed Acknowledgment of Insurance and Indemnity Requirements  

_____ Signed Title 49 CFR Part 29 Debarment and Suspension Certifications 

_____ Public Contract Code Section 10285.1 Statement 

_____ Public Contract Code Section 10162 Questionnaire 

_____ Public Contract Section 10232 Statement 

_____ Executed Bidder’s Signature Page 
 
_____ Arrange to have the sealed bid delivered to the City of Sebastopol offices at 714 Johnson Street, 

Sebastopol, California, 95472 on or before 2:00 p.m. on the Bid Date specified in the Notice to 
Bidders, or as amended by Addendum. 
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PROPOSAL 

For: Construction of  
IVES PARK ADA PATH, SEGMENT 2 

 
 

For the City of Sebastopol, Sonoma County, California. 
 

TO THE HONORABLE CITY COUNCIL 
OF THE CITY OF SEBASTOPOL 

 
The undersigned, as bidder, declares that he/she has carefully examined the work, the annexed proposed 
form of contract, and agrees that if this Proposal is accepted that he/she will contract with the City of 
Sebastopol, under the form of contract annexed of hereto, to provide all the necessary tools, apparatus, 
and other means of accomplishing the work as specified in the contract in the manner and time herein 
prescribed, and in accordance with the requirements of the Engineer as therein set forth, and he/she will 
take in full payment therefore the following prices for the work to be done completely performed to the 
satisfaction of the City of Sebastopol, to-wit: 

SCHEDULE OF BID PRICES 
Base Bid 

Item 
No. Item Description Estimated 

Quantity 
Unit of  

Measure 
Unit Cost 

(in figures) 
Total Cost 
(in figures) 

1 Demolition & Site Preparation      

2 Tree Protection Fencing (Roll)     

3 Tree Protection Stakes     

4 Vehicular Asphalt Paving     

5 Irrigation Sleeve 6”     

Total Base Bid $_______________________ 

Written in words _____________________________________________________________________ 

[Note: Basis of recommendation of award shall be the TOAL BASE BID amount which shall be the summation of all 
Total Costs listed in Scheule of Bid Prices Base Bid above] 
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Within 10 days of the date of mailing of the notice of award, the undersigned agrees to enter into and 
execute and provide to the City the necessary contract with the necessary bonds and other required 
documents, and in case of default in executing the necessary contract within the time fixed by the 
Information for Bidders, the bidder’s security accompanying this bid will become the property of and be 
forfeited to the City of Sebastopol. 

Prime Contractor: ____________________________________________________________________ 

License #: ________________________________________ Expiration Date: ________________ 

Name of person submitting bid: ___________________________ Email: ________________________ 

The Contractor’s license number and expiration date are herein stated under penalty of perjury. 

By: _______________________________________ Title: _______________________________ 

Dated this _____________ day of ______________________________, 20_____. 
……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

CORPORATION 

(Corporate Seal) 

Corporate Signature: 

________________________________ 

Address: __________________________________________________________________________ 

Phone No: _________________________________________________________________________ 

President's signature: ________________________________________________________________ 

Secretary's signature: ________________________________________________________________ 

Corporation organized under the laws of the State of: _______________________________________ 
……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

PARTNERSHIP 

Partnership Name: __________________________________________________________________ 

Address: __________________________________________________________________________ 

Names of Co-Partners and Addresses:  __________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 
……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

SOLE PROPRIETORSHIP 

Names of Individuals and Addresses: ____________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

NOTE: Sign in proper space above. 
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BID BOND 

(NOTE: Bidders must use this form. Use of any other bond form may render a bid non-responsive.) 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ___________________________ 
_____________________________ as Principal, and _______________________________________ 
as Surety, are hereby held and firmly bound unto the CITY OF SEBASTOPOL, as owner in the penal 
sum of $ ________________ for the payment of which, well and truly to be made, we hereby jointly and 
severally bind ourselves, our heirs, executors, administrators, successors and assigns. 

Signed this________________________ day of, _______________ 20_____. 

The condition of the above obligation is such that whereas the Principal has submitted to the CITY OF 
SEBASTOPOL a certain Bid, attached hereto and hereby made a part hereof to enter in a contract in 
writing for the 

IVES PARK ADA PATH, SEGMENT 2 
Contract No. 2026-08 

NOW, THEREFORE, 

a) If said Bid shall be rejected, or in the alternate, 

b) If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of 
Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a 
bond for his faithful performance of said contract, and for the payment of all persons performing 
labor or furnishing materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said Bid, then this obligation shall be void, otherwise the 
same shall remain in force and effect; it being expressly understood and agreed that the liability 
of the Surety for any and all claims hereunder, in no event, exceed the penal amount of this 
obligation as herein stated.  The Surety for value received, hereby stipulated and agrees that the 
obligations of said surety and its bond shall be in no way impaired or affected by any extension 
of the time within which the City may accept such Bid; and said Surety does hereby waive notice 
of any such extension.   

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such 
of them are corporations have caused their corporate seals to be hereto affixed and these presents to be 
signed by their proper officers, the day and year first set forth above. 

_________________________________________ 
Principal 

_________________________________________ 
Surety 

SEAL       BY: ______________________________________ 

NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact must be submitted 
with and attached to the executed bid bond.  
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CONTRACTOR LICENSE INFORMATION 

The bidder acknowledges that the license required for performance of the IVES PARK ADA PATH, 
SEGMENT 2 Project is Class A or C12. 

The bidder holds the following California Contractors License(s): 

1. License No. _______________, Class _____, Expiration Date _______________ 

2. License No. _______________, Class _____, Expiration Date _______________ 

3. License No. _______________, Class _____, Expiration Date _______________ 

4. License No. _______________, Class _____, Expiration Date _______________ 

5. License No. _______________, Class _____, Expiration Date _______________ 

6. License No. _______________, Class _____, Expiration Date _______________ 

7. License No. _______________, Class _____, Expiration Date _______________ 

8. License No. _______________, Class _____, Expiration Date _______________ 

9. License No. _______________, Class _____, Expiration Date _______________ 

10. License No. _______________, Class _____, Expiration Date _______________ 

 

Bidder’s Taxpayer Identification No. _______________________________________ 

Public Works Contractor DIR Registration # _________________________________ 
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LIST OF PROPOSED SUBCONTRACTORS 

In accordance with the requirements of the Subletting and Subcontracting Fair Practices, Act, California 
Public Contract Code Section 4100 and following, listed below are the name, business location, and the 
portion (type or trade) of the Project work to be subcontracted to each subcontractor that will perform a 
portion of the Project work (including special fabrication and installation of a portion of the work) valued 
in excess of one half of one percent of the total bid price.  If the Project work includes construction of 
streets or highways, listed below are the name, business location, and the portion (type or trade) of the 
Project work to be subcontracted to each subcontractor that will perform a portion of the Project work 
(including special fabrication and installation of a portion of the work) valued in excess of one half of one 
percent of the total Project bid price, or ten thousand dollars, whichever is greater.  Also listed below are 
the proposed subcontract dollar amount and current California Contractor’s License Number(s) for each 
proposed subcontractor.  Bids that fail to include complete proposed subcontractor information in 
accordance with this form and Public Contract Code Section 4100 and following may be deemed non-
responsive.   

In accordance with California Public Contract Code Section 4106, for any portion of the Project work with 
a value of more than one half of one percent (0.5%) of the total bid price for which no subcontractor is 
listed, or for which more than one subcontractor is listed, the bidder certifies by submission of its bid that 
the bidder is qualified to perform that portion of the Project work and that the bidder will perform that 
portion of the Project work with its own forces.  The penalties listed in California Public Contract Code 
Section 4111 will apply to any substitution of another subcontractor for a subcontractor listed below except 
as permitted by the City in accordance with Section 4107 and following of the California Public Contract 
Code. 

The Contractor must perform with his or her own organization, a value of work amounting to not less than 
fifty percent (50%) of the contract amount, except that the bid amount for “Specialty Items” so designated 
in any Special Provisions if included may be eliminated from the contract amount and not considered as 
sub-contracted for the purposes of calculating the value of work to be performed by the Contractor. For 
the purposes of determining the value of work to be performed by the Contractor pursuant to this 
provision, materials, equipment, incidentals, etc., shall be considered to have been purchased by the 
contractor or subcontractor that is to install them. Where a portion of an item is subcontracted, the value 
of work subcontracted will be based on the estimated cost of such portion of the subcontracted item, as 
determined from information submitted by the Contractor, subject to approval by the Engineer. 

1. Subcontractor Name:  __________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

2. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 
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3. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

4. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

5. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

6. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

7. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

8. Subcontractor Name:  _________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 
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9. Subcontractor Name:  __________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 

10. Subcontractor Name:  __________________________________________________________ 
Business Location:  ____________________________________________________________ 
Trade:  ______________________________________________________________________ 
Subcontract Amount: ___________________________________________________________ 
Current Contractor’s License No.(s): _______________________________________________ 
Public Works Contractor DIR Registration #: _________________________________________ 
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NON-COLLUSION AFFIDAVIT 

TO BE EXECUTED BY BIDDER 
AND SUBMITTED WITH BID 

(Title 23 United States Code Section 112 and Public Contract Code Section 7106) 

The undersigned declares: 

 I am the _______________________________ of __________________________________, 
the party making the foregoing bid.  The bid is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation. The bid is genuine and not 
collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in 
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with 
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any 
manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the 
bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, 
or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, to any corporation, partnership, company, association, organization, 
bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, 
and will not pay, any person or entity for such purpose. 

 Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that 
he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 

 I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on _____________________________, at 
___________, ______. 

 

__________________________________ 
Signature of Bidder 
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WORKERS COMPENSATION INSURANCE CERTIFICATION 

 

By submitting its bid, the bidder certifies as follows: 

I am aware of the provisions of California Labor Code Section 3700, which require every employer to be 
insured against liability for workmen’s compensation or to undertake self-insurance in accordance with 
the provisions of the Labor Code, and I will comply with such provisions before commencing performance 
of the work of this Contract. 

 

 

 

DEBARMENT CERTIFICATION 

 

By submitting its bid, the bidder certifies in accordance with California Public Contract Code Section 6109 
that neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted 
with the bid is ineligible to perform work on public works projects pursuant to California Labor Code 
Sections 1777.1 or 1777.7.  In accordance with California Public Contract Code Section 6109, contractors 
and subcontractors who are ineligible to perform work on public works projects pursuant to California 
Labor Code Sections 1777.1 or 1777.7 may neither bid on, be awarded, or perform as a contractor or 
subcontractor on public works projects.   

 

 

 

_____________________________________________ 
Signature of Bidder 

 

_____________________________________________ 
Printed Name 
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ACKNOWLEDGMENT OF INSURANCE AND INDEMNITY REQUIREMENTS 

Contractor shall procure and maintain for the duration of the contract, and for 2 years thereafter, insurance 
against claims for injuries to persons or damages to property which may arise from or in connection with 
the performance of the work hereunder by the Contractor, his agents, representatives, employees, or 
subcontractors. 

INSURANCE 

A. MINIMUM SCOPE AND LIMIT OF INSURANCE 
Coverage shall be at least as broad as: 

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 covering 
CGL on an “occurrence” basis, including products and completed operations, property damage, 
bodily injury and personal & advertising injury with limits no less than $[fill in AMOUNT] per 
occurrence. If a general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project/location (ISO CG 25 03 or 25 04) or the general aggregate limit shall 
be twice the required occurrence limit. 

2. Automobile Liability: Insurance Services Office Form CA 0001 covering Code 1 (any auto), with 
limits no less than $2,000,000 per accident for bodily injury and property damage. 

3. Workers’ Compensation insurance as required by the State of California, with Statutory Limits, 
and Employers’ Liability insurance with a limit of no less than $1,000,000 per accident for bodily 
injury or disease. 

4. Surety Bonds. Contractor shall provide the following Surety Bonds: 
Bid bond 
Performance bond 
Payment bond 
Maintenance bond 

The Payment Bond and the Performance Bond shall be in a sum equal to the contract price. 
If the Performance Bond provides for a one-year warranty a separate Maintenance Bond is 
not necessary. If the warranty period specified in the contract is for longer than one year, a 
Maintenance Bond equal to 10% of the contract price is required. Bonds shall be duly 
executed by a responsible corporate surety, authorized to issue such bonds in the State of 
California and secured through an authorized agent with an office in California. 

5. Professional Liability (if Design/Build), with limits no less than $2,000,000 per occurrence or 
claim, and $2,000,000 policy aggregate.  The retroactive date must be shown, and this date 
must be before the execution date of the contract or the beginning of contract work. Insurance 
must be maintained and evidence of insurance must be provided for at least five (5) years after 
completion of contract work. If coverage is canceled or non-renewed, and not replaced with 
another claims-made policy form with a retroactive date prior to the contract effective, or start 
of work date, the Contractor must purchase extended reporting period coverage for a minimum 
of five (5) years after completion of contract work. A copy of the claims reporting requirements 
must be submitted to the City of Sebastopol for review.  

6. Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors and 
Omissions (if project involves environmental hazards) with limits no less than $1,000,000 per 
occurrence or claim, and $2,000,000 policy aggregate. If the services involve lead-based paint 
or asbestos identification/remediation, the Contractors Pollution Liability policy shall not contain 
lead-based paint or asbestos exclusions. If the services involve mold identification/remediation, 
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the Contractors Pollution Liability policy shall not contain a mold exclusion, and the definition of 
Pollution shall include microbial matter, including mold.  

7. If the contractor maintains broader coverage and/or higher limits than the minimums shown 
above for all policies, the City of Sebastopol requires, and shall be entitled to, the broader 
coverage and/or higher limits maintained by the contractor. Any available insurance proceeds 
in excess of the specified minimum limits of insurance and coverage shall be available to the 
City of Sebastopol. 

B. SELF-INSURED RETENTIONS 
Self-insured retentions must be declared to and approved by the City of Sebastopol. At the option of 
the City of Sebastopol, either: the contractor shall cause the insurer to reduce or eliminate such self-
insured retentions as respects the City of Sebastopol, its officers, officials, employees, and 
volunteers; or the Contractor shall provide a financial guarantee satisfactory to the City of Sebastopol 
guaranteeing payment of losses and related investigations, claim administration, and defense 
expenses. The policy language shall provide, or be endorsed to provide, that the self-insured retention 
may be satisfied by either the named insured or the City of Sebastopol.  

Other Insurance Provisions: 

C. ADDITIONAL INSURED 
The City of Sebastopol, its officers, officials, employees, and volunteers are to be covered as 
additional insureds on the CGL policy with respect to liability arising out of work or operations 
performed by or on behalf of the Contractor including materials, parts, or equipment furnished in 
connection with such work or operations and automobiles owned, leased, hired, or borrowed by or 
on behalf of the Contractor. General liability coverage can be provided in the form of an endorsement 
to the Contractor’s insurance at least as broad as one of the following ISO ongoing operations Forms: 
CG 20 10 or CG 20 26 or CG 20 33 (not allowed from subcontractors), or CG 20 38; and one of the 
following ISO completed operations Forms: CG 20 37, 2039 (not allowed from subcontractors), or CG 
20 40. 

D. PRIMARY INSURANCE 
For any claims related to this project, the Contractor’s insurance coverage shall be primary insurance 
coverage at least as broad as ISO CG 20 01 04 13 as respects the City of Sebastopol, its officers, 
officials, employees, and volunteers. Any insurance or self-insurance maintained by the City of 
Sebastopol, its officers, officials, employees, or volunteers shall be excess of the Contractor’s 
insurance and shall not contribute with it. 

E. NOTICE OF CANCELLATION 
Contractor shall provide immediate written notice if (1) any of the required insurance policies is 
terminated; (2) the limits of any of the required polices are reduced; (3) or the deductible or self-
insured retention is increased.  In the event of any cancellation or reduction in coverage or limits of 
any insurance, Contractor shall forthwith obtain and submit proof of substitute insurance.   

F. ACCEPTABILITY OF INSURERS 
Insurance is to be placed with insurers authorized to conduct business in the state with a current A.M. 
Best rating of no less than A: VII, unless otherwise acceptable to the City of Sebastopol. 

G. WAIVER OF SUBROGATION 
Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may acquire 
from Contractor by virtue of the payment of any loss. Contractor agrees to obtain any endorsement 
that may be necessary to affect this waiver of subrogation, but this provision applies regardless of 
whether the City of Sebastopol has received a waiver of subrogation endorsement from the insurer.  
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However, the Workers’ Compensation policy shall be endorsed with a waiver of subrogation in favor 
of the City of Sebastopol for all work performed by the Contractor, its employees, agents and 
subcontractors. 

H. VERIFICATION OF COVERAGE 
Contractor shall furnish the City of Sebastopol with original Certificates of Insurance including all 
required amendatory endorsements (or copies of the applicable policy language effecting coverage 
required by this clause) and a copy of the Declarations and Endorsement Page of the CGL policy 
listing all policy endorsements to City of Sebastopol before work begins. However, failure to obtain 
the required documents prior to the work beginning shall not waive the Contractor’s obligation to 
provide them. The City of Sebastopol reserves the right to require complete, certified copies of all 
required insurance policies, including endorsements, required by these specifications, at any time. 

I. SUBCONTRACTORS 
Contractor shall require and verify that all subcontractors maintain insurance meeting all the 
requirements stated herein, and Contractor shall ensure that the City of Sebastopol is an additional 
insured on insurance required from subcontractors. For CGL coverage subcontractors shall provide 
coverage with a form at least as broad as CG 20 38 04 13. 

J. SPECIAL RISKS OR CIRCUMSTANCES 
The City of Sebastopol reserves the right to modify these requirements, including limits, based on the 
nature of the risk, prior experience, insurer, coverage, or other circumstances. 

INDEMNITITIES 

The Contractor shall defend, indemnify and hold the City of Sebastopol, its officials, officers, employees, 
volunteers and agents free and harmless from any and all claims, demands, causes of action, costs, 
expenses, liability, loss, damage or injury, in law or equity, to property or persons, including wrongful 
death, in any manner which actually or allegedly arise out of or are incident to any alleged acts, omissions, 
negligence or willful misconduct of Contractor, its officials, officers, employees, agents, and 
subcontractors arising out of or in connection with the performance of the Services, the Project or this 
Agreement, including without limitation the payment of all consequential damages and attorney’s fees 
and other related costs and expenses except where caused by the active negligence, sole negligence, 
or willful misconduct of the City, its officers, officials, employees and volunteers.  The Contractor shall 
defend, at Contractor’s own cost, expense, and risk, any and all such aforesaid suits, actions or other 
legal proceedings of every kind that may be brought or instituted against the City, its directors, officials, 
officers, employees, agents, or volunteers.  The Contractor shall pay and satisfy any judgment, award or 
decree that may be rendered against the City or its directors, officials, officers, employees, agents, or 
volunteers, in any such suit, action or other legal proceeding.  The Contractor shall reimburse the City 
and its directors, officials, officers, employees, agents and/or volunteers, for any and all legal expenses 
and costs incurred by each of them in connection therewith or in enforcing the indemnity herein provided.  
The Contractor’s obligation to indemnify shall not be restricted to insurance proceeds, if any, received by 
the City, its directors, officials, officers, employees, agents or volunteers. 

I have read, understand, and agree to comply with the Indemnity and Insurance 
requirements supplied with this notice to bidders. 

_____________________________________________ 
Signature of Bidder 

_____________________________________________ 
Printed Name 



Proposal  23 v2026-05-21 

TITLE 49, CODE OF FEDERAL REGULATIONS - PART 29 
DEBARMENT AND SUSPENSION CERTIFICATION 

 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person 
associated therewith in the capacity of City, partner, director, officer, manager: 

1. Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility 
by any federal agency; 

2. Has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal 
Agency within the past 3 years; 

3. Does not have a proposed debarment pending; and, 

4. Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.  

If there are any exceptions to this certification, insert the exceptions in the following space: 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

 

Exceptions will not necessarily result in denial of award but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 
dates of action. 

 

_____________________________________________ 
Signature of Bidder 

_____________________________________________ 
Printed Name  
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats, 1986), the bidder hereby 
declares under penalty of perjury under the laws of the State of California, that the bidder _____ has / 
_____ has not been convicted within the preceding three years of any offenses referred to in that section, 
including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or 
federal antitrust law in connection with the bidding upon, award of, or performance of, any public works 
contract, as defined in Public Contract Code Section 1100, including the Regents of the University of 
California or the Trustees of the California State University.  The term "bidder" is understood to include 
any partner, member, officer, director, responsible managing officer, or responsible managing employee 
thereof, as referred to in Section 10285.1. 

Note:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. 

The above Statement is part of the Proposal.   

Bidders are cautioned that making false certification may subject the certifier to criminal prosecution. 

 

_____________________________________________ 
Signature of Bidder 

_____________________________________________ 
Printed Name  
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

 

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of 
perjury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in 
the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a 
federal, state, or local government project because of a violation of law or a safety regulation? 

_____ Yes        _____No  

 

If the answer is "Yes", explain the circumstances in the following space. 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

 

_____________________________________________ 
Signature of Bidder 

_____________________________________________ 
Printed Name  
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PUBLIC CONTRACT SECTION 10232 STATEMENT 

 

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of 
perjury, that no more than one final unappealable finding of contempt of court by a federal court has been 
issued against the Contractor within the immediately preceding two-year period because of the 
Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with 
an order of the National Labor Relations Board. 

 

_____________________________________________ 
Signature of Bidder 

_____________________________________________ 
Printed Name  
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BIDDER’S SIGNATURE PAGE 

 

By signing this proposal the bidder certifies, under penalty of perjury under the laws of the State of 
California, that the information submitted with this proposal for the [Project Name] Project (“Project”), 
which information includes, but is not limited to, the Bidder’s Check List, Proposal and Schedule of Bid 
Prices, Bid Bond, Contractor License Information, List of Subcontractors, Workers Compensation 
Insurance Certification, Non-collusion Affidavit, Debarment Certification, Debarment and Suspension 
Certification, Public Contract Code Section 10285.1 Statement, Public Contract Code Section 10162 
Questionnaire, and Public Contract Code Section 10232 Statement, is accurate, true and correct, and is 
submitted in accordance with the requirements of the bid package issued by the City of Sebastopol 
concerning the Project and applicable law.  By signing this proposal, the bidder representative specified 
below certifies that he or she is legally authorized to bind the bidder. 

The bidder agrees to deliver and to complete the Project within [60] working days from the date of 
issuance, by the Engineer, of instructions to proceed with the Project, and within 10 days of the date of 
mailing of the notice concerning the award, to enter into and execute and provide to the City the Project 
contract, bonds, insurance, and all other documents specified in the Contract Check List included in the 
bid package, and in case of default in executing the Project contract within the time fixed by the 
Information for Bidders, the bidder’s security accompanying this bid shall become the property of and be 
forfeited to the City of Sebastopol. 

Prime Contractor: ___________________________________________________________________ 

By: ___________________________________  Title: ______________________________________ 

Dated this _________ day of _________________________, 20______ 

(Corporate Seal) 

Corporate signature:  ________________________________________________________________ 

Address: __________________________________________________________________________ 

Phone No.: ________________________________________________________________________ 

President's signature ________________________________________________________________ 

Secretary's signature ________________________________________________________________ 

Corporation organized under the laws of the State of _______________________________________ 

Partnership Name: __________________________________________________________________ 

Address: __________________________________________________________________________ 
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Names of Co-Partners and Addresses:  

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

Names of Individuals and Addresses:  

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 
NOTE: Sign in proper space above. 

 

Date: ___________________   ________________________________________ 
       (Typed or printed name) 

 ________________________________________ 
 (Signature) 

 ________________________________________ 
 (Bidder) 

Bidder business address (street, city, state and zip code) 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

Bidder Business phone: (        )____________________________ 

Bidder Business fax: (        )__________________________ 
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CONTRACT DOCUMENTS CHECK LIST 

 

Complete, accurate, executed copies of the following documents must be submitted to the City of 
Sebastopol in accordance with the bid package issued by the City within ten (10) working days of 
receiving written notice concerning award of the project.  The bidder’s security of any successful bidder 
that fails to do so will be forfeited to the City. 

_____ Contract Part 1 - Agreement 

_____ Performance Bond 

_____ Payment Bond/Labor and Material Bond 

_____ Certificates of Insurance, Declarations page(s) and Endorsements 

_____ Escrow Agreement, if applicable 

_____ Contract Part 2 - General Provisions 

_____ Special Provisions  

_____ Project Plans 

_____ Contractor Safety Program  
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CONTRACT  

PART 1 - AGREEMENT 

THIS AGREEMENT, made this _____________ day of ____________________________, 20______, 
by and between CITY OF SEBASTOPOL, herein called "Owner," acting herein through its CITY 
MANAGER and _____________________________________________________________________ 

__________________________________________________________________________________ 

STRIKE OUT  (A Corporation) (A Partnership) 
INAPPLICABLE (An Individual doing business as ______________________________________)  

of _____________________________, County of ______________________, State of ____________, 
hereinafter called "Contractor.” 

 

WITNESSETH:  That for and in consideration of the payment and agreement hereinafter mentioned, to 
be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to 
commence and complete the construction described as follows: 

IVES PARK ADA PATH, SEGMENT 2 
Contract No. 2026-08 

hereinafter  called  the project, for the sum of_________________________________________ Dollars 
($_________________________________) and all extra work in connection therewith, under the terms 
as stated in the General Conditions and Special Provisions of the Contract; and at his or her (its or their) 
own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, 
superintendence, labor, insurance, and other accessories and services necessary to complete the said 
project in accordance with the conditions and prices stated in Notice to Bidders, Bidders Proposal, the 
General Conditions, and Special Provisions of the Contract, the plans, which include all maps, plats, blue 
prints, and other drawings or written explanation matter thereof, the specifications and contract 
documents therefor as prepared by the City of Sebastopol Public Works Department, herein entitled the 
Engineer all of which are made a part hereof and collectively evidence and constitute the contract. 

The Contractor hereby agrees to commence work under this contract on or before a date to be specified 
in a written "Notice to Proceed" of the Owner, and to fully complete the project within [sixty] [60] working 
days.  The Contractor further agrees to pay, as liquidated damages, the sum of $1,000.00 for each 
consecutive working day thereafter as provided in Section 7, “Prosecution and Progress of the Work” of 
the General Provisions. 

The Owner agrees to pay the Contractor in current funds for the performance of the Contract, subject to 
additions and deductions, as provided in the General Conditions of the contract, and to make payments 
on account thereof as provided in Section 9, “Measure and Payment” of the General Provisions. 
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IN WITNESS WHEREOF, the parties to these presents have executed this contract in three (3) 
counterparts, each of which shall be deemed an original, in the year and day above mentioned. 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

 

CITY OF SEBASTOPOL_________ 
SEAL         Owner 

 

Attest:         BY:__________________________ 

 

______________________________    City Manager__________________ 
City Clerk        Title 

 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

 

_____________________________ 
SEAL         Contractor 

 

         BY:__________________________ 

 
______________________________    _____________________________ 
Secretary        Title 

 

______________________________ 
Witness 

 

 

NOTE: Secretary of the Owner should attest.  If Contractor is a corporation, Secretary should attest. 
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100% PERFORMANCE BOND 

 

(NOTE: The successful bidder must use this form.  Use of any other bond form may prevent a contract 
from forming and/or result in forfeiture of the successful bidder’s bid bond).  

KNOW ALL MEN BY THESE PRESENTS: That we (1)_____________________________________ 
____________________________ a (2) __________________________________________________ 
hereinafter called "Principal" and (3) ___________________________________________________ of 
________________________________________State of __________________________ hereinafter 
called "Surety", are held and firmly bound into (4) CITY OF SEBASTOPOL of SONOMA COUNTY, 
CALIFORNIA   hereinafter called "Owner", in the penal sum of __________________________________ 
Dollars ($ __________________) in lawful money of the  United States, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a certain 
contract with the Owner dated the ________ day of _____________________, 20______, a copy of 
which is hereto attached and made a part hereof for the construction of: 

IVES PARK ADA PATH, SEGMENT 2 
Contract No. 2026-08 

NOW, THEREFORE, if the principal shall well, truly and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions and agreements of said contract during the original term thereof, and any 
extensions thereof which may be granted by the Owner, with or without notice to the Surety, and if he 
shall satisfy all claims and demands incurred under such contract, and shall fully indemnify and save 
harmless the Owner from all costs and damages which it may suffer by reason of failure to do so, and 
shall reimburse and repay the Owner all outlay and expense which the Owner may incur in making good 
any default, then this obligation shall be void; otherwise to remain in full force and effect. 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this 
bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of the contract or to the work or to the specifications. 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS THEREOF, this instrument is executed in three (3) counterparts, each one of which shall 
be deemed an original, this the ________, day of _________________________, 20_______. 

ATTEST: 

______________________________  Signature: _____________________________ 
Printed Name        Principal 

       _________________________________________ 
Address 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

(SEAL) 

 
______________________________  Signature: _____________________________ 
Printed Name of Witness to Principal   Title:  _____________________________ 

       _________________________________________ 
Address 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

ATTEST: 

______________________________  Signature: _____________________________ 
Surety Secretary Name      Surety 

______________________________  Signature: _____________________________ 
Attorney-in-Fact Name      Attorney-in-Fact 

       _________________________________________ 
Address 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

(SEAL) 
 

______________________________  Signature: _____________________________ 
Printed Name of Witness to Principal   Title:  _____________________________ 

       _________________________________________ 
Address 

NOTE: Date of Bond must not be prior to date of Contract. 

a) Correct Name of Contractor 
b) A Corporation, a Partnership or an Individual, as case may be 
c) Correct Name of Surety 
d) Correct Name of Owner 
e) If Contractor is Partnership, all partners should execute bond. 
f)  

NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact must be submitted 
with and attached to the executed bond. 
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50% PAYMENT BOND 

(NOTE: The successful bidder must use this form. Use of any other bond form may prevent a contract 
from forming and/or result in forfeiture of the successful bidder’s bid bond) 

KNOW ALL MEN BY THESE PRESENTS: That we __________________________________________ 
(Name of Contractor) 

a _______________________________________________________hereinafter called “Principal” and  
   (Corporation, Partnership or Individual) 

__________________________________________ of____________________ State of ___________ 
   (Surety) 

hereinafter called “Surety”, are held and firmly bound unto the CITY OF SEBASTOPOL, 7120 BODEGA 
AVENUE, SEBASTOPOL, CALIFORNIA 95472, hereinafter called “Owner”, in the penal sum of 
________________________________________Dollars ($___________) in lawful money of the United 
States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a certain 
contract with the Owner dated the ________ day of _______________________ 20______, a copy of 
which is hereto attached and made a part hereof for the construction of: 

IVES PARK ADA PATH, SEGMENT 2 
Contract No. 2026-08 

NOW, THEREFORE, if the principal shall promptly make payment to all persons, firms, subcontractors, 
and corporations furnishing materials for or performing labor in the prosecution of the work provided for 
in such contract, any authorized extension of modification thereof, including all amounts due for materials, 
lubricants, oil, gasoline, and coal, repairs on machinery, equipment and tools, consumed or used in 
connection with the construction of such work, and all insurance premiums on said work, and for all labor, 
performed in such work whether by subcontractor or otherwise then this obligation shall be void; 
otherwise to remain in full force and effect. 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work performed 
thereunder or the specifications accompanying the same shall in any wise affect its obligation on this 
bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of the contract or to the work or to the specifications. 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 

IN WITNESS THEREOF, this instrument is executed in three (3) counterparts, each one of which shall 
be deemed an original, this the __________, day of _______________________________, 20_____. 
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ATTEST: 

______________________________  Signature: _____________________________ 
Printed Name        Principal 
       _________________________________________ 

Address 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

(SEAL) 

 
______________________________  Signature: _____________________________ 
Printed Name of Witness to Principal   Title:  _____________________________ 

       _________________________________________ 
Address 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

ATTEST: 

______________________________  Signature: _____________________________ 
Surety Secretary Name      Surety 

______________________________  Signature: _____________________________ 
Attorney-in-Fact Name      Attorney-in-Fact 
       _________________________________________ 

Address 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

(SEAL) 
 

______________________________  Signature: _____________________________ 
Printed Name of Witness to Principal   Title:  _____________________________ 
       _________________________________________ 

Address 

NOTE: Date of Bond must not be prior to date of Contract. 
 If Contractor is a Partnership, all partners should execute bond. 

 

NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact must 
be submitted with and attached to the executed bond. 
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MAINTENANCE BOND  

 

NOTE: The Contractor must use this form.  Use of any other bond form may prevent release of 
final payment and/or release of retention under the Contract 

 

KNOW ALL MEN BY THESE PRESENTS: 

WHEREAS the City Council of the City of Sebastopol has awarded to ____________________ 
_____________________________, (designated as the “PRINCIPAL”) a contract for the [PROJECT 
NAME] Project, which contract and all of the contract documents as defined therein (designated as the 
“Contract”) are hereby made a part hereof; and 

WHEREAS, the PRINCIPAL is required under the terms of the Contract to furnish a bond for the 
correction of any defects due to defective materials or workmanship in the work performed under the 
Contract. 

NOW, THEREFORE, we the PRINCIPAL and the undersigned ___________________________ 
______________________________________, as surety (designated as “SURETY”), an admitted 
surety insurer authorized to do business in the State of California, are held and firmly bound unto the City 
of Sebastopol, (designated as the “OBLIGEE”), in the penal sum of ____________________ 
_______________Dollars ($______________), lawful money of the United States, being a sum not less 
than ten percent (10%) of the final Contract price, for the payment of which sum well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors, and assigns jointly and severally, 
firmly by these presents. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance period of one (1) 
year from the date of acceptance by the OBLIGEE of the contracted work, the PRINCIPAL upon receiving 
written notice of a need for repairs which are directly attributable to defective materials or workmanship, 
shall diligently take the necessary steps to correct said defects within seven (7) days from the date of 
said notice, then this obligation shall be null and void; otherwise it shall remain in full force and effect. 

If any action shall be brought by the OBLIGEE upon this bond, a reasonable attorney’s fee, to be fixed 
by the Court, shall be and become a part of OBLIGEE’s judgment in any such action. 

No right of action shall accrue on this bond to, or for the use of, any person or corporation other than the 
OBLIGEE named herein or the heirs, executors, administrator or successor of the OBLIGEE. 
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IN WITNESS WHEREOF, the above bound parties have executed this instrument under their seals this 
____________day of ____________, the name and corporate seals of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of its 
governing body. 

(Corporate Seal)   PRINCIPAL  _________________________________ 

     By  _________________________________________ 

 

(Acknowledgment)   Title ________________________________________ 

     SURETY ____________________________________ 

 

(Corporate Seal) 

     By  _________________________________________ 
           (Attorneys-in-fact) 

 

(Acknowledgment)   Title  ________________________________________ 

 

 

NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact must 
be submitted with and attached to the executed bond.)  
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ESCROW AGREEMENT 

(If applicable) 

SECURITY DEPOSITS IN LIEU OF RETENTION 

This Escrow Agreement is made and entered into by and between the City of Sebastopol, whose 
address is 7120 Bodega Avenue, P.O. Box 1776, Sebastopol, California 95473, hereinafter called 
"City", __________________________________________________________, whose address is 
__________________________________________________, hereinafter called "Contractor", and 
_______________________________________________________________, whose address is 
___________________________________________________, hereinafter called “Escrow Agent” 

For consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has 
the option to deposit securities with Escrow Agent as a substitute for retention earnings required to 
be withheld by City pursuant to the Construction Contract entered into between the City and 
Contractor for the project entitled IVES PARK ADA PATH, SEGMENT 2 in the amount of 
___________________________ dated ___________________________ (hereinafter referred to 
as the "Contract”). Alternatively, on written request of the Contractor, the City shall make payments 
of the retention earnings directly to the Escrow Agent.  When Contractor deposits the securities as 
substitute for Contract earnings, the Escrow Agent shall notify the City within 10 days of the deposit.  
The market value of the securities at the time of the substitution shall be at least equal to the cash 
amount then required to be withheld as retention under the terms of the Contract between the City 
and Contractor.  Securities shall be held in the name of City of Sebastopol and shall designate the 
Contractor as the beneficial owner. 

2. The City shall make progress payments to the Contractor for such funds which otherwise would be 
withheld from progress payments pursuant to the Contract provisions, provided that the Escrow 
Agent holds securities in the form and amount specified above. 

3. When the City makes payment of retentions earned directly to the Escrow Agent, the Escrow Agent 
shall hold them for the benefit of the Contractor until such time as the escrow created under this 
contract is terminated. The Contractor may direct the investments of the payments into securities.  
All terms and conditions of this agreement and the rights and responsibilities of the parties shall be 
equally applicable and binding when the City pays the escrow agent directly. 

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in 
administering the Escrow Account and all expenses of the City.  These expenses and payment 
terms shall be determined by the City, Contractor, and Escrow Agent. 

5. The interest earned on the securities, or the money market accounts held in escrow and all interest 
earned on that interest shall be for the sole account of the Contractor and shall be subject to 
withdrawal by Contractor at any time and from time to time without notice to the City. 

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only 
by written notice to Escrow Agent accompanied by written authorization from City to the Escrow 
Agent that City consents to the withdrawal of the amount sought to be withdrawn by Contractor. 



Part 1 – Contract  39 v2026-05-21 

7. The City shall have a right to draw upon the securities in the event of default by the Contractor.  
Upon seven day's written notice to the Escrow Agent from the City of the default, the Escrow Agent 
shall immediately convert the securities to cash and shall distribute the cash as instructed by the 
City. 

8. Upon receipt of written notification from the City certifying that the Contract is final and complete, 
and that the Contractor has complied with all requirements and procedures applicable to the 
Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less escrow 
fees and charges of the Escrow Account. The escrow shall be closed immediately upon 
disbursement of all monies and securities on deposit and payments of fees and charges. 

9. Escrow Agent shall rely on the written notifications from the City and the Contractor pursuant to 
Sections (5) to (8) inclusive, of this agreement and the City and Contractor shall hold Escrow Agent 
harmless from Escrow Agent's release and disbursement of the securities and interest as set forth 
above. 

10. The names of the persons who are authorized to give written notice or to receive written notice on 
behalf of the City and on behalf of Contractor in connection with the foregoing, and exemplars of 
their respective signatures, are as follows: 

On Behalf of City:    On Behalf of Contractor 

___________________________  __________________________ 

___________________________  __________________________ 
Title      Title 

___________________________  __________________________ 

___________________________  __________________________ 
Name      Name 

On Behalf of Escrow Agent: 

___________________________ 

___________________________ 
Title 

___________________________ 

___________________________ 
Name 

___________________________  ___________________________ 
Signature     Address 

At the time the Escrow Account is opened, the City and Contractor shall deliver to the Escrow Agent a 
fully executed counterpart of this Agreement. 
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IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date 
first set forth above. 

City:       Contractor: 

___________________________   __________________________ 
Title       Title 

 

___________________________   __________________________ 
Name       Name 

 

___________________________   __________________________ 
Signature      Signature 

 

___________________________   __________________________ 
Address      Address 
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PART 2 – GENERAL PROVISIONS 

SECTION 1  DEFINITIONS 

The following terms as used in any agreement of which these General Provisions are a part are defined 
as follows: 

1-1.01 Contract: The agreement between the City and Contractor concerning the Project, as 
evidenced by and comprised of the Contract Documents. 

1-1.02 Architect: The person or persons so specified on the Special Provisions and/or Project Plans. 

1-1.03 ASTM:  American Society for Testing and Materials latest edition. 

1-1.04 Bid Package: All of the documents listed as comprising the entire Bid Package as specified 
in the Information for Bidders and representing the full set of documents made available to 
bidders on the Project. 

1-1.05 City: City of Sebastopol 

1-1.06 Public Works Standard Specifications and Details:  The City of Sebastopol Standard 
Details and Specifications, latest edition as approved on September 21, 2021. 

1-1.07 Contract Documents:  All those documents listed in the Contract as comprising the entire 
agreement between the City and the Contractor. 

1-1.08 Contractor: The successful bidder for the Project and party to the Contract with the City as 
specified in the Contract Documents. 

1-1.09 Days: Unless otherwise specified in the Contract Documents, days mean working days. 

1-1.10 Engineer: The City’s authorized representative for administration and overall management of 
the Project, Contract, and Work.  The Engineer is the official point of contact between the City 
and the Contractor. 

1-1.11 Project: The IVES PARK ADA PATH, SEGMENT 2 Project as described in the Special 
Provisions and Project Plans. 

1-1.12 Project Plans: The primarily graphic detailed requirements concerning the Project contained 
in the Bid Package and any addenda to the Project Plans signed by authorized City 
representatives and issued prior to bid opening, Equal Product Proposals accepted by the 
City and signed by authorized City representatives prior to bid opening, and change orders 
and other amendments to the Project Plans signed by authorized representatives of the City 
and the Contractor in accordance with the requirements of the Contract Documents. 

1-1.13 Project Inspector: The party or parties charged by the City with inspecting the Work for 
compliance with the requirements of the Contract Documents and applicable laws and 
regulations.  The Project Inspector acts under the direction of the City and must coordinate 
with the Engineer as directed by the City in accordance with the Contract Documents. 

1-1.14 Caltrans Standard Specifications: The State of California Department of Transportation 
Standard Specifications 2025 edition. 

1-1.15 Caltrans Construction Manual: The State of California Department of Transportation 
Construction Manual, latest edition 

1-1.16 Subcontractor: A person, firm or corporation that is obligated as a party to a contract with 
the Contractor to perform part of the Work.  For purposes of these General Provisions 
Subcontractors include, but are not limited to, those that are obligated as parties to a contract 
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with the Contractor to specially fabricate and install a portion of the Work according to the 
Special Provisions and/or Project Plans.   

1-1.17 Special Provisions:  The detailed Project requirements contained in the Bid Package and 
any addenda to the Special Provisions signed by authorized City representatives and issued 
prior to bid opening, Equal Product Proposals accepted by the City and signed by authorized 
City representatives prior to bid opening, and change orders and other amendments to the 
Special Provisions signed by authorized representatives of the City and the Contractor in 
accordance with the requirements of the Contract Documents.   

1-1.18 Work: The furnishing of all equipment, tools, apparatus, facilities, material, labor and skill 
necessary to perform and complete in a good and workmanlike manner the Project as shown 
in the City Special Provisions and Project Plans in accordance with the Contract Documents 
and applicable law. 

1-1.19 Written Notice: Will be deemed to have been duly served for purposes of these General 
Provisions and any Contract of which they are a part if delivered in person to the individual or 
to a member of the firm or to any office of the corporation for whom the notice is intended, or 
if sent by registered or certified mail to the last known business address known to the party 
giving notice.  Unless otherwise specified in the Contract Documents, the last known address 
of the Contractor will be that listed in the Contractor’s completed Proposal. 

SECTION 2  SCOPE OF WORK 

2-1.01 Documents Furnished by City. The City will furnish to the Contractor, free of charge, five (5) 
sets of prints of the Project Plans and Special Provisions for execution of the Work.  
Throughout the performance of the Work the Contractor must keep one copy of the Project 
Plans and Special Provisions in good order and available for review by the Engineer, the 
Architect, and any other City contractors or representatives. 

2-1.02 Ownership of Documents Furnished by City.  All documents furnished by the City, 
including, but not limited to, the Special Provisions, Project Plans, and any copies, are the 
property of the City.  Documents furnished by the City may not be used on any other work.  All 
documents furnished by the City must be returned to City upon completion of the Work. 

2-1.03 Special Provisions and Project Plans. 

a. The Special Provisions and Project Plans are complementary and intended to mutually 
describe the Work necessary to complete the Project in accordance with the Contract 
Documents. 

b. In general, the Project Plans indicate dimensions, position and kind of construction, and 
the Special Provisions indicate qualities and methods.  Any Work indicated on the Project 
Plans and not mentioned in the Special Provisions or vice versa must be furnished as 
though fully set forth in both.  Work that is not particularly detailed, marked or specified 
will be the same as similar Work that is detailed, marked or specified.  The Contractor 
must furnish items necessary for the operation of equipment depicted in the Project Plans 
or specified in the Special Provisions that are suitable to allow such equipment to function 
properly at no extra charge. 

c. The Contractor must notify the Engineer as soon as possible of any apparent errors or 
inconsistencies, including, but not limited to, typographical or notational errors in the 
Project Plans, Special Provisions, and/or in work done by others affecting the Work.  The 
Engineer will issue instructions concerning any such apparent errors or inconsistencies.  
If the Contractor proceeds with Work impacted by apparent errors or inconsistencies 
without instructions from the Engineer, the Contractor does so at its sole risk and will have 
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all of the obligations and the City will have all of the rights and remedies specified in 
Section 11 concerning any resulting damage or defect.   

d. The General Provisions apply with equal force to all of the Work, including extra work 
authorized by the Engineer in accordance with the Contract Documents.  The Contractor 
must submit any required shop diagrams and/or drawings by the times and in the 
quantities indicated in the Special Provisions.  Any such shop diagrams and/or drawings 
must show completely the Work to be done, expanding on the Project Plans concerning 
details not previously shown, field conditions and the condition of the Work.  Engineer 
review of such shop diagrams and/or drawings will concern conformance with the 
requirements of the Contract Documents only.  The Engineer assumes no responsibility 
for the correctness or accuracy of the dimensions or any other contents of any shop 
diagrams and/or drawings submitted by the Contractor.  The Contractor must check all 
dimensions at the Work site.  Shop diagrams and/or drawings must be clearly marked with 
the name of the Project and the name of the Contractor, subcontractor or supplier making 
the submittal, and must be stamped and signed by the Contractor and submitted under a 
signed transmittal letter from the Contractor certifying that all dimensions have been 
checked at the Work site.  These requirements are mandatory.  The Engineer will not 
review shop diagrams and/or drawings that do not satisfy these requirements.  The 
Contractor will be responsible for any and all discrepancies between dimensions of the 
actual Work site and/or Work and those shown on shop diagram and/or drawings 
submitted by the Contractor, and for any other errors contained in or resulting from such 
shop diagrams and/or drawings, including, but not limited to, errors in material and/or 
equipment quantities and any resulting errors, delays or additional cost in the performance 
of the Work.  The Contractor will have all of the obligations and the City will have all of the 
rights and remedies that are specified in Section 11 concerning any discrepancies or errors 
in shop diagrams and/or drawings submitted by the Contractor, and concerning any 
resulting errors, delays or additional costs in the performance of the Work. 

SECTION 3  CONTROL OF WORK AND MATERIAL 

3-1.01 Engineer’s Status.  The Engineer will administer the Project in accordance with the Contract 
Documents. After execution of the Contract and issuance of the Notice to Proceed, all 
correspondence and/or instructions concerning the Project between the Contractor and/or 
City must be forwarded through the Engineer.  Except as otherwise provided in the Contract 
Documents, the Engineer will not be responsible for and will not have control or charge of 
construction means, methods, techniques, or procedures or for safety precautions in 
connection with the Work.  The Engineer, however, will have authority to reject materials 
and/or workmanship that do not conform to the requirements of the Contract Documents.  The 
Engineer will also have the authority to require inspection or testing of the Work. 

3-1.02 Architect’s Status.  The Architect will advise the Engineer concerning decisions on all claims 
of the Contractor and all other matters relating to the execution and progress of the Work or 
the interpretation of the Contract Documents.  The Architect will also advise the Engineer 
concerning Work that does not conform to the Contract Documents.  Whenever, in the 
Architect's opinion, it is necessary or advisable in accordance with the Contract Documents, 
the Architect may recommend to the Engineer inspection or testing of the Work, whether or 
not such Work is then fabricated, installed or completed. 

3-1.03 Inspection and Testing of Work and Material. 

a. The City, the Engineer, the Architect and their representatives will have access to the Work 
at all times wherever it is in preparation or progress.  The Contractor must provide proper 
facilities for such access and for inspection. 
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b. The Contractor must inspect all materials as delivered and promptly return all defective 
materials without waiting for their rejection by the Architect or Engineer. 

c. If the Engineer, the Special Provisions, or any laws, ordinances, or any public authority 
require any Work to be tested or approved, the Contractor must give the Engineer timely 
notice of the Contractor’s readiness for inspection.  Inspections will be promptly made, 
and where practicable, at the source of supply.  Any Work subject to such testing that is 
covered up without timely notice to the Engineer or without the approval or consent of the 
Engineer must, if required by the Engineer, be uncovered for examination at the 
Contractor's expense.  The Contractor will have all of the obligations and the City will have 
all of the rights and remedies that are specified in Section 11 concerning any Work subject 
to testing that is covered up or otherwise rendered inaccessible for inspection without 
timely notice to the Engineer and that is not uncovered for examination at the Contractor’s 
expense if required by the Engineer.   

d. Tests of materials or qualification tests required by the Contract Documents must be made 
in accordance with the Special Provisions and the requirements of the California Building 
Standards Code as adopted by the City and other applicable law.  Copies of all testing 
reports will be distributed as required in the Special Provisions. 

e. The City or its representatives may order re-examination of questioned Work.  If ordered 
to do so, the Contractor must uncover such Work.  If such Work is found to be according 
to the Contract Documents, the City will pay the cost of uncovering and restoring the Work, 
unless such Work was subject to testing and covered up without timely notice to or 
approval of the Engineer.  If re-examined Work is found not in accordance with the 
Contract Documents, the Contractor must pay the cost of uncovering and restoring the 
Work.  The Contractor will have all of the obligations and the City will have all of the rights 
and remedies that are specified in Section 11 concerning any re-examined Work not in 
accordance with the Contract Documents that the Contractor fails to uncover and restore 
at the Contractor’s expense.   

f. The Contractor must replace or correct without charge any material or workmanship found 
not to conform to the requirements of the Contract Documents, unless the City consents 
to accept such material or workmanship with an appropriate adjustment in the Contract 
Price.  The Contractor must promptly segregate and remove non-conforming material from 
the Work site.  The Contractor will have all of the obligations and the City will have all of 
the rights and remedies that are specified in Section 11 concerning any failure by the 
Contractor to replace or correct without charge any material or workmanship that does not 
conform to the requirements of the Contract Documents and that the City has not 
consented to accept.  

3-1.04 Samples Furnished by the Contractor.  The Contractor must furnish all samples for 
approval as directed in sufficient time to permit the Architect or Engineer to examine, approve 
and select samples before they are required by the progress of the Work.  Portions of the 
Work for which samples are required and for which the Architect or Engineer has selected 
samples must be in accordance with such approved samples.  Samples must be sent prepaid 
to the office of the Engineer or to such place as the Engineer may direct. 

3-1.05 Materials and Substitutions. 

a. Materials used for the Work must be new and of the quality specified.  When not 
particularly specified, materials must be the best of their class or kind.  The Contractor 
must, if required, submit satisfactory evidence as to the kind and quality of materials. 

b. If the Contractor submitted complete information to the City Engineer for products 
proposed as equals in accordance with the bid package, and the City approved such 
products proposed as equals in writing, the Contractor may either furnish such products 
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approved as equals, or furnish the products listed by manufacturer name, brand or model 
number in the Special Provisions or Project Plans.  The City retains the right, in its sole 
discretion, to accept or reject any other proposed substitution.  To be considered, 
proposals concerning products proposed as equals must include sufficient information to 
permit the City to determine whether the products proposed as equals will satisfy the same 
performance requirements as products listed by manufacturer’s name, brand or model 
number.  Such performance requirements may include, but are not limited to, size, 
strength, function, and appearance, ease of maintenance and repair, and useful life 
requirements.  If the City does not accept a proposed substitution, the Contractor must 
furnish the product specified in the Special Provisions or Project Plans for the Contract 
Price, regardless of whether the product is specified by manufacturer’s name, brand or 
model number, or otherwise. 

c. During the performance of the Work, all materials must be neatly stacked, properly 
protected from the weather and other adverse impacts, and placed so as to avoid 
interference with efficient progress of the Work, with other activities of the City, or with the 
use of existing City facilities by the public.  Materials may not be stored in a manner that 
presents a safety hazard or a nuisance.  All materials must be delivered so as to ensure 
efficient and uninterrupted progress of the Work. Materials must be stored so as to cause 
no obstruction and so as to prevent overloading of any portion of the Work.  The Contractor 
will be responsible for damage or loss of materials delivered to and/or stored at the Work 
site due to weather or other causes.  The Contractor must promptly remove from the Work 
site all materials rejected by the City or its representatives as failing to conform to the 
requirements of the Contract Documents, whether such non-conforming materials have 
been incorporated in the Work or not.  If the City or its representatives so direct, the 
Contractor must promptly replace and re-execute Work performed by the Contractor and 
order the replacement and re-execution of Work performed by subcontractors using non-
conforming materials with materials that satisfy the requirements of the Contract 
Documents without expense to the City.  The Contractor will bear the expense of making 
good all Work destroyed or damaged by such removal.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are specified in Section 
11 concerning any failure by the Contractor to replace or re-execute Work using non-
conforming materials, and/or to make good all Work destroyed or damaged by such 
removal and/or execution. 

d. If any portion of the Work done or material furnished under this Contract proves defective 
and not in accordance with the Project Plans or  Special Provisions, and if the Engineer 
determines that the imperfection of the same is not of sufficient magnitude or importance 
to make the Work dangerous or undesirable, or if the removal of such Work, is impractical 
or will create conditions which are dangerous or undesirable, the Engineer may retain 
such Work, instead of requiring the imperfect Work to be removed and reconstructed, and 
make such deductions therefore in the payments due or to become due the Contractor as 
are just and reasonable. 

3-1.06 Audit and Examination of Records.  The City may examine and audit at no additional cost 
to the City all books, estimates, records, contracts, documents, bid documents, bid cost data, 
subcontract job cost reports and other Project related data of the Contractor, subcontractors 
engaged in performance of the Work, and suppliers providing supplies, equipment and other 
materials required for the Work, including computations and projections related to bidding, 
negotiating, pricing or performing the Work or Contract modifications and other materials 
concerning the Work, including, but not limited to, Contractor daily logs, in order to evaluate 
the accuracy, completeness, and currency of cost, pricing, scheduling and any other Project 
related data.  The Contractor will make available all such Project related data at all reasonable 
times for examination, audit, or reproduction at the Contractor’s business office at or near the 
Work site, and at any other location where such Project related data may be kept until three 
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years after final payment under the Contract.  Pursuant to California Government Code 
Section 8546.7, if the amount of public funds to be expended is in excess of $10,000, this 
Contract will be subject to the examination and audit of the State Auditor, at the request of the 
City, or as part of any audit of the City, for a period of three (3) years after final payment under 
the Contract. 

3-1.07 Advertising.  No advertising signs of any kind may be displayed on the Work site, or on 
fences, offices or elsewhere adjacent to the Work site. 

3-1.08 Project Schedule.  Within ten (10) days after execution and delivery of the Contract, and prior 
to the issuance of the notice to proceed, the Contractor must deliver to the Engineer a bar 
chart and critical path (CPM) schedule detailing the Contractor’s intended schedule of Work 
for the entire Project. The schedules must be detailed to clearly show the relative sequence 
of the items of Work, their inter-relationships, start and completion dates, float, the critical 
path, and any other item deemed necessary by the Engineer. The schedule must allow for the 
completion of the entire Work within the Time for Completion. 

a. City Review of Schedule.  The City may review the Contractor’s submitted schedule and 
may note any exceptions.  The Contractor must correct any exceptions noted by the City 
within five (5) working days of being notified of the exceptions. 

b. Update of Schedule.  After submission of a schedule to which the City has taken no 
exceptions, the Contractor must submit an updated schedule on a monthly basis or as 
otherwise specified by the City until completion of the Work.  The updated schedule must 
show the progress of Work as of the date specified in the updated schedule. 

c. Float.  The schedule must show early and late completion dates for each task.  The 
number of days between these dates will be designated as “Float”.  The Float will be 
designated to the Project and will be available to both the City and the Contractor as 
needed to complete the Work in accordance with the Contract. 

d. Failure to Submit Schedule.  If the Contractor fails to submit schedules within the time 
periods specified in this Section or submits a schedule to which the City has taken 
uncorrected exceptions, the City may withhold payments to the Contractor until such 
schedules are submitted and/or corrected in accordance with the Contract Documents.   

e. Responsibility for Schedule.  The Contractor will be solely and exclusively responsibility 
for creating the schedule and properly updating it.  The City may note exceptions to any 
schedule submitted by the Contractor.  However, the Contractor will be solely responsible 
for determining the proper method for addressing such exceptions and the City’s review 
of the schedule will not create scheduling obligations of the City. 

3-1.09 Construction Staking.  All Work done under this Contract must be in conformance with the 
Project Plans and contract documents.  It is the responsibility of the Contractor to obtain 
construction staking services. The Contractor must inform the Engineer, forty-eight (48) hours 
in advance if electronic design files or other information is needed to be transmitted to a 
surveyor, in order that lines and grades may be furnished and necessary measurements for 
record and payment made, with the minimum of inconvenience to the Engineer and delay to 
the Contractor. 

The City will NOT provide construction staking services. 

The Contractor shall carefully preserve bench marks, reference points, and stakes and in the 
case of willful or careless destruction, will be responsible for the cost of replacement and shall 
be responsible for any mistakes that may be caused by their unnecessary loss or disturbance 

3-1.10 Materials Testing.  Materials will be tested by the City of Sebastopol or its authorized agent, 
following the Caltrans Standard Specifications.  Statistical testing may not be used.  All 
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individual samples must meet the specified test results.  Each material used must meet the 
specified requirements. 

The Contractor must request and coordinate all testing.  All tests must occur in the presence 
of the Project Inspector.  The City will, at its sole discretion, have the right to reject any and/or 
all test results, that do not meet this requirement, and to order a retest in the presence of the 
Project Inspector.  The costs for all retests so ordered will be the responsibility of the 
Contractor. The cost of all retests will be charged to the Contractor at the actual cost plus 30 
percent, with a minimum charge of $150.00 per test to cover staff and administrative costs.   

The City, at its sole expense, will provide all initial material and compaction tests.  Sampling 
and testing will comply with Chapter 3 of the Caltrans Construction Manual at a minimum.  
Where conditions vary, the City may perform additional testing.  Cost for testing of materials 
offered in lieu of the specified materials will be the responsibility of the Contractor.  Cost for 
R-value tests when required by the Caltrans Standard Specifications will be the responsibility 
of the Contractor. 

Testing will only be performed on normal City working days between the hours of 8:00 a.m. 
and 4:00 p.m. unless other arrangements are made in advance.  Tests performed outside of 
these hours may be subject to increased charges. 

The Contractor must request all tests in writing a minimum of 2 working days in advance of 
the time desired.  A minimum of one working day must be allowed for compilation and reporting 
of data and test results after tests have been performed.  No subsequent layer of material 
may be placed until a passing test is obtained and acknowledged by the City. 

Concrete and asphalt may be supplied only from suppliers approved and certified by the State 
Department of Transportation.  Proposed mix designs for all concrete and asphalt concrete to 
be placed within the City of Sebastopol must be provided to and approved by the City, prior to 
placement. 

The Contractor must coordinate with the City concerning any additional testing as required. 

SECTION 4  CHANGES IN WORK 

4-1.01 City Directed Change Orders.  The City may at any time during the progress of the Work 
direct any amendments to the Work or any of the Contract Documents, including, but not 
limited to the Special Provisions, or Project Plans.  Such amendments will in no way void the 
Contract, but will be applied to amend the Contract Price, if such amendments affect the 
Contract Price, the Project schedule, if such amendments affect the Project schedule, or any 
other provision of the Contract Documents based on a fair and reasonable valuation of the 
amendment in accordance with this Section 4.  

4-1.02 Writing Requirement.  Change orders and other amendments to the Special Provisions, the 
Project Plans, or other Contract Documents may be made only upon prior written approval of 
the Engineer and as evidenced by a writing executed by authorized representatives of the 
City and the Contractor.   

4-1.03 Contractor Proposed Change Orders.  Unless the Engineer otherwise authorizes or the 
City and the Contractor otherwise agree, change order proposals submitted by the Contractor 
must be submitted to the Engineer no later than the time of the proposed change.   

4-1.04 All Change Orders.  All change order proposals must be submitted on completed City 
Change Order forms.  All such change order proposals must itemize all cost impacts of the 
proposed change order and include a total price for that change order and the amended 
Contract Price that would become effective upon execution of the change order.  All change 
order proposals must specify any change in the Project schedule, or in any Project milestone 
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including, but not limited to, the Time for Completion, under the change order.  It is understood 
that change orders that do not specify a change in any milestone, including, but not limited to, 
the Time for Completion, may be accomplished by the Time for Completion then in effect.   

4-1.05 Change Order Pricing.  Change order pricing for all change orders, whether, additive, 
deductive, or both, will be governed by the following: 

a. Prices specified in the Contract Documents will apply to cost impacts involving items for 
which the Contract Documents specify prices. 

b. Cost impacts involving items for which the Contract Documents do not specify prices may 
be paid on a lump sum basis as approved by the City.  

c. For cost impacts involving items for which the Contract Documents do not specify prices, 
and for which no lump sum amount has been approved by the City, charges or credits for 
the Work will be paid on a time and materials basis in accordance with the following and 
subject to Caltrans Standard Specifications, provision 9-1.03 concerning allowable direct 
charges.  The time and materials payment will be the sum of and limited to the direct and 
indirect costs for labor, materials, equipment and overhead calculated as follows: 

1. Labor:  The Contractor will be paid the cost of labor for the workers (including foremen 
when authorized by the Engineer), used in the actual and direct performance of the 
Work. The cost of labor utilized in performing the Work, whether the employer is the 
Contractor, a subcontractor or other entity engaged in the performance of the Work, will 
be the sum of the following: 

i. Actual Wages: The actual wages paid will include any employer fringe benefit 
payments to or on behalf of the workers for health and welfare, pension, vacation 
and similar purposes. The actual wages and fringe benefits paid must be at the 
rates shown on the certified payroll documents submitted by the Contractor. 

ii. Labor Surcharge:  The labor surcharge will be as set forth in the latest edition of 
The California Department of Transportation publication entitled “Labor Surcharge 
and Equipment Rental Rates”. The labor surcharge will constitute full 
compensation for all payments imposed by State or Federal laws and for all other 
payments made to, or on behalf of, workers engaged in the performance of the 
Work, excluding the Actual Wages as defined above. 

iii. Fixed Markup:  A fixed markup of 15% of the sum of the actual wages paid and the 
labor surcharge applicable to such actual wages, together with the actual wage 
and labor surcharge costs described in this provision will constitute full and 
complete compensation for all overhead, profit, incidentals, and any and all other 
direct or indirect expenses associated with furnishing all labor for the Work.  

2. Materials:  Materials costs will be the direct costs for materials actually exhausted, 
consumed or entering permanently into the Work, plus a fixed markup of 15% of such 
direct materials costs, which, together with the direct cost of materials as described in 
this provision will constitute full and complete compensation for all overhead, profit, 
incidentals, and any and all other direct or indirect expenses associated with furnishing 
all materials for the Work.  

3. Equipment:  All equipment used will be paid in accordance with the rates in subsection 
9-1.04D entitled “Equipment Rental" of the Caltrans Standard Specifications, which 
subsection 9-1.04D is made a part of this Contract, plus a fixed markup of 10% of such 
equipment rates, which, together with the equipment rates as described in this 
provision will constitute full and complete compensation for all overhead, profit, 
incidentals, and any and all other direct or indirect expenses associated with furnishing 
all equipment for the Work. 
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4. Unless approved in writing in accordance with provision 4-1.02 of this Contract in 
advance of performance of the Work, any and all other cost impacts (including, but not 
limited to profit, bond premiums or fees, insurance premiums or fees, superintendent 
labor, clerical expenses, home office expenses, Work site office expenses, utility costs, 
permit costs, and licensing costs) involving items for which the Contract Documents 
do not specify prices, and for which no lump sum amount has been approved by the 
City, will constitute incidentals, full compensation for which will be deemed included in 
the markups for labor, material, and equipment specified above, and no additional 
compensation for such cost impacts will be allowed. 

4-1.06 Liability Under Unapproved Change Orders.  The Contractor will be solely responsible for 
any and all losses, costs, or liabilities of any kind incurred by the Contractor, any subcontractor 
engaged in the performance of the Work, any party supplying material or equipment for the 
Work or any third party that are incurred pursuant to Contractor-proposed change orders prior 
to issuance of an approved change order executed in accordance with this Section 4.  The 
Contractor will have all of the obligations and the City will have all of the rights and remedies 
that are specified in Section 11 concerning any work or resulting losses, costs, or liabilities 
pursuant to a Contractor proposed change order before issuance of an approved change 
order executed in accordance with this Section 4.   

4-1.07 Changes Subject to Contract Documents.  Any changes in the Work and/or the Contract 
Documents pursuant to change orders and any other amendments issued in accordance with 
the Contract Documents, including this Section 4, will in all respects be subject to all provisions 
of the Contract Documents, including, but not limited to, the Special Provisions and the Project 
Plans, except as modified by such change orders or amendments. 

4-1.08 Change Order Disputes.   

a. Disputed City-Directed Change Orders.  If the Contractor disputes a City directed change 
order following a reasonable effort by the City and the Contractor to resolve the dispute 
including, at a minimum, a meeting between appropriate representatives of the Contractor 
and the City, the Contractor must commence performing the Work consistent with the 
disputed change order within five (5) working days of the last meeting between 
representatives of the Contractor and the City to resolve the dispute, or within the time 
specified in the disputed City directed change order, whichever is later.  In performing 
Work consistent with a disputed City-directed change order pursuant to this provision the 
Contractor will have all of the Contractor’s rights concerning claims pursuant to the 
Contract Documents and applicable law.   

b. Disputed Contractor Proposed Change Orders.  If the City disputes a Contractor proposed 
change order, the City and the Contractor will use reasonable efforts to resolve the dispute 
including, at a minimum, holding a meeting between appropriate representatives of the 
Contractor and the City.  Regardless of and throughout any such efforts to resolve the 
dispute the Contractor must continue performing the Work irrespective of and unmodified 
by the disputed change order.  In continuing to perform the Work, the Contractor will retain 
all of the Contractor’s rights under contract or law pertaining to resolution of disputes and 
protests between contracting parties.  Disputes between the City and the Contractor 
concerning any Contractor-proposed change order or other amendment do not excuse the 
Contractor’s obligation to perform the Work in accordance with the Contract Documents 
excluding such Contractor-proposed change order or other amendment by the Time for 
Completion or waive any other Project milestone or other requirement of the Contract 
Documents. 
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SECTION 5  TRENCHING AND UTILITIES 

5-1.01 Excavation More Than Four Feet Deep.  In accordance with California Public Contract Code 
Section 7104, if the Work involves excavation more than four feet deep the Contractor must 
promptly notify the City in writing before disturbing: any material that the Contractor believes 
may be hazardous waste, as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II or Class III disposal site in accordance with 
provisions of existing law; any subsurface or latent physical conditions at the Work site 
differing from those indicated; or any unknown physical conditions at the Work site of any 
unusual nature, different materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the Contract Documents. The 
City will promptly investigate any such conditions for which notice is given.  If the City finds 
that the conditions do materially differ, or involve hazardous waste, and would cause a 
decrease or increase in the cost or time of performance of the Work, the City will issue a 
change order pursuant to Section 4 of these General Provisions.  If a dispute arises between 
the City and the Contractor concerning whether the conditions materially differ, or involve 
hazardous waste, or cause a decrease of increase in the cost or time of performance, the 
Contractor will not be excused from any completion date provided in the Contract Documents, 
but will proceed with all Work to be performed.  The Contractor will retain all rights under 
contract or law pertaining to resolution of disputes and protests between contracting parties. 

5-1.02 Excavation of Five Feet or More.  In accordance with California Labor Code Section 6705, 
contractors performing contracts exceeding $25,000 in cost and involving excavation five or 
more feet deep must submit for the City’s acceptance, prior to excavation, a detailed plan 
showing the design of shoring, bracing, sloping, or other provisions to be made for worker 
protection from the hazard of caving ground during excavation.  If the plan varies from the 
shoring system standards, it must be prepared by a registered civil or structural engineer. 

5-1.03 Utility Relocation Costs.   

a. In accordance with California Government Code Section 4215, the City assumes the 
responsibility for the timely removal, relocation or protection of existing main or trunk line 
utility facilities located on the Work site if such utilities are not identified by the City in the 
Special Provisions and/or Project Plans.  The City will compensate the Contractor for the 
costs of locating, repairing damage not due to the Contractor’s failure to exercise 
reasonable care, and removing or relocating existing main or trunk line utility facilities 
located at the Work site and not identified with reasonable accuracy in the Special 
Provisions and/or Project Plans.  The City will also compensate the Contractor for the cost 
of equipment on the Project necessarily idled during such work.  The Contractor will not 
be assessed liquidated damages for Work completion delays caused by the City’s failure 
to provide for removal or relocation of such main or trunk line utility facilities. 

b. Nothing in this provision or the Contract Documents will be deemed to require the City to 
indicate the presence of existing service laterals or appurtenances whenever the presence 
of such utilities on the Work site can be inferred from the presence of other visible facilities, 
such as buildings, meter and junction boxes, cleanouts, on or adjacent to the Work site; 
provided, however, that nothing in this provision or the Contract Documents will relieve the 
City from identifying main or trunk lines in the Special Provisions and/or Project Plans. 

c. Nothing in this provision or the Contract Documents will preclude the City from pursuing 
any appropriate remedy against the utility for delays, which are the responsibility of the 
utility. 

d. Nothing in this provision or the Contract Documents will be construed to relieve the utility 
from any obligation as required either by law or by contract to pay the cost of removal or 
relocation of existing utility facilities.  
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e. If the Contractor while performing the Work discovers utility facilities not identified by the 
City in the Special Provisions and/or Project Plans, the Contractor must immediately notify 
the City and utility in writing.  

f. Either the City or the utility, whichever owns existing main or trunk line utility facilities 
located on the Work site, will have sole discretion to effect repairs or relocation work or to 
permit the Contractor to perform such repairs or relocation work at a reasonable price. 

5-1.04  Protection of Existing Facilities and Property. 

The Contractor must notify Underground Service Alert (USA) for marking the locations of 
existing underground facilities. 

The Contractor must take all necessary measures to avoid injury to existing surface and 
underground utility facilities in and near the Work site.  No error or omission of utility markouts 
will be construed to relieve the Contractor from his responsibility to protect all underground 
pipes, conduits, cables or other structures affected by the work. 

The existing underground facilities in the area of Work may include telephone, television and 
electrical cables, gas mains, water mains, sewer pipe and drainage pipe.  The various utility 
companies must be notified before trenching begins and at such other times as required to 
protect their facilities.  All underground facilities must be located and exposed ahead of 
trenching to prevent damage to the facilities, and to determine the depth and character of all 
facilities that cross or infringe on the trench prism.  The Contractor must immediately notify 
the Engineer of any facilities found.  If damage should occur to the existing facilities, the utility 
company and the City must be notified immediately and, repairs acceptable to the utility 
company must be made at the Contractor’s expense. 

The Project Plans show the underground utilities on the site of the construction insofar as they 
are known to the City.  The drawings may not show facilities apparent from visual inspection 
of the site or service laterals or appurtenances, the existence of which can be inferred from 
the presence of other visible facilities such as buildings, meters, junction boxes, etc. on or 
adjacent to the construction site.   

If in the performance of the Work an existing utility is encountered that is not shown on the 
Project Plans and is not apparent or inferable from visual inspection of the Work site, the 
Inspector must be notified immediately.  The Engineer will determine, whether the Project 
Plans or Special Provisions should be modified, or whether the existing utility should be 
relocated or whether the Contractor must work around the existing utility.  The Contractor must 
replace, at his or her own expense, in as good condition as they were prior to the start of 
construction, all existing improvements and surroundings damaged by his or her operation.  
Reconstruction of all existing improvements must conform to Public Works Standard 
Specifications and Details under the direction of and subject to the acceptance by the 
Engineer. 

Should the Contractor fail to take adequate measures to avoid injury or damage to the facilities 
described above, the City may take any actions necessary to protect such facilities from the 
Contractor’s operations. Subject to Section 5 of the General Provisions, the City may withhold 
the cost of injury to existing surface and underground utility facilities in and near the Work site 
from amounts due or that may become due the Contractor.   

Payment for Protection of Existing Facilities and Property shall be considered as included in 
the prices paid for various other work, except as provided otherwise by law, and shall include 
full compensation for providing all labor, materials, equipment and incidentals necessary to 
complete all work as specified herein, including but not limited to notification to USA, 
performing necessary measures to avoid injury to existing surface and underground utility 
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facilities, locating and exposing all underground facilities ahead of trenching, all notifications 
to the Engineer and/or inspector, and no additional compensation shall be made therefor. 

SECTION 6  PROJECT FACILITIES 

6-1.01 Work Site Offices.  Any Work Site office facilities used by the Contractor and/or its privities 
must conform to all applicable codes, ordinances and regulations.  The cost of such Work site 
office facilities will be paid from and included in the Contract Price. 

6-1.02 City Rights of Access and Ownership.  The City and its authorized representatives will at 
all reasonable times while such office facilities are located at the Work site (including, at a 
minimum, all times during which the Work is performed), have access to any such Work site 
office facilities used by the Contractor and/or its privities.  With respect to the right of access 
of the City and its authorized representatives, neither the Contractor nor its privities will have 
a reasonable expectation of privacy pursuant to the Fourth Amendment to the Unites States 
Constitution or other applicable law concerning such Work site office facilities used by the 
Contractor and/or its privities.  Without exception, any and all Project related materials located 
at such Work site facilities will be deemed at all times to be City property subject to inspection 
and copying by the City and its authorized representatives at all reasonable times while such 
facilities are located at the Work site (including, at a minimum, all times during which the Work 
is performed).  Any interference by the Contractor or its privities with the City’s rights of access 
and/or ownership pursuant to this Section 6 will constitute a material breach of the Contract 
subject to any and all remedies available pursuant to the Contract Documents and at law and 
equity. 

SECTION 7  PROSECUTION AND PROGRESS OF THE WORK 

7-1.01 Liquidated Damages.  For the purposes of this Contract time is of the essence.  The City 
and the Contractor agree that it will be difficult and/or impossible to determine the actual 
damage which the City will sustain in the event of the Contractor’s failure to fully perform the 
Work or to fully perform all of the Contractor’s obligations that have accrued pursuant to the 
Contract by the Time for Completion.  Accordingly, the City and the Contractor agree in 
accordance with California Government Code Section 53069.85 that the Contractor will forfeit 
and pay to the City liquidated damages in the sum of $1000 per day for each and every 
calendar day completion of the Work and/or performance of all of the Contractor’s obligations 
that have accrued pursuant to the Contract is delayed beyond the Time for Completion.  The 
City and the Contractor further agree in accordance with California Government Code Section 
53069.85 that the liquidated damages sum specified in this provision is not manifestly 
unreasonable under the circumstances existing at the time the Contract was made, and that 
the City may deduct liquidated damages sums in accordance with this provision from any 
payments due or that may become due the Contractor under the Contract. 

7-1.02 No Damage for Avoidable Delays.  All delays in the Work that might have been avoided by 
the exercise of care, prudence, foresight and diligence of the Contractor or any privities of the 
Contractor will be deemed avoidable delays.  Delays in the Work that may be unavoidable but 
that do not necessarily affect other portions of the Work or prevent completion of all Work 
within the Time for Completion, including, but not limited to, reasonable delays in Engineer 
approval of shop drawings, placement of construction survey stakes, measurements and 
inspection, and such interruption as may occur in prosecution of the Work due to reasonable 
interference of other contractors of the City, will be deemed avoidable delays.  The Contractor 
will not be awarded a change in the Project schedule, the Time for Completion, and/or 
additional compensation in excess of the contract price for avoidable delays.  

7-1.03 Unavoidable Delays.  All delays in the Work that result from causes beyond the control of 
the Contractor and that the Contractor could not have avoided through exercise of care, 
prudence, foresight, and diligence will be deemed unavoidable delays.  Orders issued by the 
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City changing the amount of Work to be done, the quantity of materials to be furnished, or the 
manner in which the work is to be prosecuted, and unforeseen delays in the prosecution of 
the Work due to causes beyond the Contractor’s control, such as strikes, lockouts, labor 
disturbances, fires, epidemics, earthquakes, acts of God, neglect by utility owners or other 
contractors that are not privities of the Contractor will be deemed unavoidable delays to the 
extent they actually delay the Contractor’s completion of the Work.  The Contractor will be 
awarded a change in the Project schedule, the Time for Completion, and/or additional 
compensation in excess of the contract price for unavoidable delays to the extent such delays 
actually delay the Contractor’s completion of the Work and/or result in the Contractor incurring 
additional costs in excess of the Contract Price.  

Delay due to normal, adverse weather conditions will not be deemed unavoidable.  The 
Contractor should understand that normal adverse weather conditions are to be expected and 
plan the Work accordingly, such as by incorporating into the Project schedule normal, adverse 
weather delays as reflected in historical data of the National Oceanic and Atmospheric 
Administration of the U.S. Department of Commerce for the weather station most applicable 
to the Work site. 

7-1.04 No Damage for Contractor Caused Delay.  Contractor will not be entitled to additional 
compensation for extended field or home office overhead, field supervision, costs of capital, 
interest, escalation charges, acceleration costs or other impacts for any delays to the extent 
such delays are caused by the failure of the Contractor or any subcontractor or other entity 
engaged in performance of the Work to perform the Work in accordance with the Contract 
Documents.   

7-1.05 No Damage for Delay Not Caused By the City, Delay Contemplated by the Parties, or 
other Reasonable Delay.  Contractor will not be entitled to damages for delay to the Work 
caused by the following, which the City and Contractor agree will be deemed for purposes of 
California Public Contract Code Section 7102 either not caused by the City, and/or within the 
contemplation of the City and the Contractor, and/or reasonable under the circumstances: 

a. Exercise of the City’s right to sequence the Work in a manner that would avoid disruption 
to the City and other contractors based on:  the failure of the Contractor or any 
subcontractor or other entity engaged in the performance of the Work to perform the Work 
in accordance with the Contract Documents, enforcement by the City or any other 
governmental agency of competent jurisdiction of any government act or regulation, or 
enforcement by the City of any provisions of the Contract. 

b. Requests for clarification or information concerning the Contract Documents or proposed 
change orders or modifications to the Contract Documents, including extensive and/or 
numerous such requests for clarification or information or proposed change orders or 
modifications, provided such clarifications or information or proposed change orders or 
modifications are processed by the City or its representatives in a reasonable time in 
accordance with the Contract Documents. 

7-1.06 Delays Caused by the City and/or It’s Privities.  Delay caused by the City and/or other 
contractors of the City will be deemed unavoidable delays.  Either the City or the Contractor 
may propose a change in the Time for Completion and/or the Project schedule for delays that 
are purported to be caused by the City and/or its privities and that are not reasonable under 
the circumstances involved and/or that are not within the contemplation of the City and the 
Contractor.  Such proposed changes in the Time for Completion will constitute change order 
proposals subject to Section 4.  In accordance with Section 4, the City and the Contractor may 
agree upon pricing for the cost impacts, if any, resulting from such delays.  If such pricing 
and/or changes in the Time for Completion and/or the Project schedule are in anticipation of 
impacts that may, but have not yet occurred, the City will be obligated to pay the Contractor 
for such anticipated impacts or to award a change in the Time for Completion and/or the 
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Project schedule in accordance with the Contract and any applicable, approved change orders 
only to the extent the Contractor actually incurs the anticipated impacts.  Notwithstanding 
anything to the contrary in Section 4, the City and the Contractor may agree to a daily rate or 
cap or lump sum that will apply to the cost impacts, if any, resulting from delay purportedly 
caused by the City and/or its privities subject to this provision.  However, if such daily rate or 
cap or lump sum is in anticipation of cost impacts that have not yet occurred, the City will be 
obligated to pay such daily rate or cap or lump sum only to the extent the Contractor actually 
incurs such cost impacts. 

7-1.07 Delay Claims.  Whenever the Contractor claims a delay for which the Time for Completion 
may be extended, the Contractor must request an extension of time within five (5) days of the 
start of the delay.  The request must be in writing and describe in detail the cause for the delay, 
and, if possible, the foreseeable extent of the delay. 

7-1.08 Contractor Coordination of the Work. 

a. The City reserves the right to do other work in connection with or in the vicinity of the 
Project by contract or otherwise, and Contractor must at all times conduct the Work so as 
to impose no hardship on the City, others engaged in the Work or other contractors 
working at the Work site.  The Contractor will adjust, correct and coordinate the Work with 
the work of others so that no delays result in the Work or other work at or near the Work 
site. 

b. If any part of the Work depends for proper execution or results upon the work of the City 
or any other contractor, the Contractor will, before proceeding with such Work, promptly 
report to the City any apparent discrepancies or defects in such other Work.  Failure of the 
Contractor to promptly report any apparent discrepancy or defect will be deemed an 
acceptance of the City’s or other contractor's Work as fit and proper. 

c. The Contractor will anticipate the relations of the various trades to the progress of the 
Work and will ensure that required anchorage or blocking is furnished and set at proper 
times.  Anchorage and blocking necessary for each trade will be part of the Work except 
where stated otherwise. 

d. The Contractor will provide proper facilities at all times for access of the City, the Engineer, 
Architect, and other authorized City representatives to conveniently examine and inspect 
the Work. 

SECTION 8  CONTRACTOR RESPONSIBILITIES 

8-1.01 Eligibility.  By executing the Contract, the Contractor certifies that the Contractor is not 
ineligible to perform work on public works projects pursuant to California Labor Code Sections 
1777.1 or 1777.7.  In accordance with California Public Contract Code Section 6109(a), 
contractors who are ineligible to perform work on public works projects pursuant to California 
Labor Code Sections 1777.1 or 1777.7 may neither bid on, be awarded or perform the Work.  
To the full extent permitted by law the Contractor will hold harmless, indemnify and defend the 
City from and against any and all damages, costs, and liability arising from or as a 
consequence of any violation of Public Contract Code Section 6109. 

8-1.02 Supervision of the Work.  The Contractor will be solely responsible for the performance of 
the Work, including portions of the Work to be performed by subcontractors.  The Contractor 
is charged with ensuring that all orders or instructions from the City, Engineer or Architect are 
disseminated to and followed by all subcontractors engaged in performance of the Work.  The 
Contractor will supervise the Work using the Contractor’s best skill and attention.  At any time 
during the progress of the Work, the City, the Engineer, or the Architect may require the 
Contractor and/or subcontractors engaged in performance of the Work to attend a Project 
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meeting and the Contractor will attend, and ensure the attendance of any subcontractors 
whose attendance is required by the City and/or advisable in light of the matters to be 
addressed at the meeting.   

8-1.03 Contractor's Superintendent.  The Contractor will keep on the Work, throughout its 
progress, a competent superintendent and any necessary assistants, all satisfactory to the 
City.  The superintendent may not be changed without the consent of the City.  The 
superintendent will represent the Contractor and all directions given by the City to the 
superintendent will bind the Contractor in accordance with the Contract.  Superintendent time 
included in Contractor’s completed bid schedule and/or in approved change orders, if any, 
must be included in Contractor’s approved overhead rate and may not be charged as a direct 
cost. 

8-1.04 Competent Employees.  The Contractor must at all times enforce strict discipline and good 
order among the Contractor’s employees and may not employ on the Work any unfit person 
or anyone not skilled in the Work assigned, or anyone incompetent or unfit for the duties of 
that person.  When the City determines that a Contractor employee does not satisfy the 
requirements of this provision, upon notice from the City, the Contractor must ensure that 
employee performs no further Work and is no longer present at the Work site.  Any such 
Contractor employee may not again be employed on the Work without City approval.   

8-1.05 Items Necessary for Proper Completion of the Work.  Except as otherwise noted in the 
Contract Documents, the Contractor will provide and pay for all labor, materials, equipment, 
permits, fees, licenses, facilities and services necessary for the proper execution and timely 
completion of the Work in accordance with the Contract Documents. 

8-1.06 Subcontracting.   

a. The Contractor must perform with his or her own organization, a value of work amounting 
to not less than fifty percent (50%) of the contract amount, except that the bid amount for 
subcontracted “Specialty Items” if so designated in any Special Provisions may be 
eliminated from the contract amount and not considered as sub-contracted for the 
purposes of calculating the value of work to be performed by the Contractor. For the 
purposes of determining the value of work to be performed by the Contractor pursuant to 
this provision, materials, equipment, incidentals, etc., shall be considered to have been 
purchased by the contractor or subcontractor that is to install them. Where a portion of an 
item is subcontracted, the value of work subcontracted will be based on the estimated cost 
of such portion of the subcontracted item, as determined from information submitted by 
the Contractor, subject to approval by the Engineer. 

b. By executing the Contract, the Contractor certifies that no subcontractor included on the 
list of proposed subcontractors submitted with the Contractor’s bid is ineligible to perform 
work on public works projects pursuant to California Labor Code Sections 1777.1 or 
1777.7.  In accordance with California Public Contract Code Section 6109(a), 
subcontractors who are ineligible to perform work on public works projects pursuant to 
California Labor Code Sections 1777.1 or 1777.7 may neither bid on, be awarded or 
perform as a subcontractor on the Work.  In accordance with California Public Contract 
Code Section 6109(b), any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law.  The Contractor will 
ensure that no debarred subcontractor receives any public money for performing the 
Work, and any public money that may have been paid to a debarred subcontractor for the 
Work is returned to the City.  The Contractor will be responsible for payment of wages to 
workers of a debarred subcontractor who has been allowed to perform the Work. 

c. The Contract and the performance of the Work are subject to the requirements of the 
Subletting and Subcontracting Fair Practices Act codified at California Public Contract 
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Code Section 4100 and following.  If the Contractor fails to specify a subcontractor or 
specifies more than one subcontractor for the same portion of the Work in excess of one-
half of 1 percent of the Contractor’s total bid, the Contractor agrees that the Contractor is 
fully qualified to perform that portion of the Work with the Contractor’s own forces, and 
that the Contractor will perform that portion of the Work with the Contractor’s own forces.  
If after award of the Contract the Contractor subcontracts, except as provided for in 
California Public Contract Code Sections 4107 or 4109, any such portion of the Work, the 
Contractor will be subject to the penalties set forth in California Public Contract Code 
Sections 4110 and 4111, including cancellation of the Contract, assessment of a penalty 
of up to 10 percent of the amount of the subcontract, and disciplinary action by the 
Contractors State License Board.   

d. No contractual relationship exists between the City and any subcontractor engaged in 
performance of the Work.   

e. Incorporation of Contract Documents.  Contractor agrees to include with all subcontractors 
in their subcontract the same requirements and provisions of this Contract including the 
indemnity and insurance requirements to the extent they apply to the scope of the 
Subcontractor’s work. Subcontractors hired by Contractor agree to be bound to Contractor 
and City in the same manner and to the same extent as Contractor is bound to City under 
the Contract Documents.  Subcontractor further agrees to include these same provisions 
with any sub-subcontractor. A copy of the City’s Contract Document indemnity and 
insurance provisions will be furnished to the subcontractor upon request.  The Contractor 
shall require all sub-contractors to provide a valid certificate of insurance and the required 
endorsements included in the agreement prior to commencement of any work and 
contractor will provide proof of compliance to the City.  The Contractor will be solely 
responsible for any delay or additional costs incurred as a result of its failure to provide 
adequate or accurate Project information to a subcontractor that results in improper 
submittals and/or Work, or time or other impacts.  The Contractor will have all of the 
obligations and the City will have all of the remedies that are specified in Section 11 
concerning any delay or additional costs incurred due to failure of the Contractor to provide 
adequate and accurate Project information to subcontractors. 

f. Coordination of Subcontract Work:  The Contractor is responsible for scheduling the Work 
of subcontractors so as to avoid delay or injury to either Work or materials. 

g. Subcontractor agrees to be bound to Contractor and City in the same manner and to the 
same extent as Contractor is bound to City under the Contract Documents.  Subcontractor 
further agrees to include the same requirements and provisions of this agreement, 
including the indemnity and Insurance requirements, with any sub-subcontractor to the 
extent they apply to the scope of the sub-subcontractor’s work. A copy of the City’s 
Contract Document indemnity and insurance provisions will be furnished to the 
Subcontractor upon request. 

8-1.07 Insurance.  Contractor shall procure and maintain for the duration of the contract, and for 2 
years thereafter, insurance against claims for injuries to persons or damages to property which 
may arise from or in connection with the performance of the work hereunder by the Contractor, 
his agents, representatives, employees, or subcontractors. 

a. Minimum Scope and Limit of Insurance.  Coverage shall be at least as broad as: 

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 
covering CGL on an “occurrence” basis, including products and completed operations, 
property damage, bodily injury and personal & advertising injury with limits no less 
than $[fill in AMOUNT] per occurrence. If a general aggregate limit applies, either the 
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general aggregate limit shall apply separately to this project/location (ISO CG 25 03 
or 25 04) or the general aggregate limit shall be twice the required occurrence limit. 

2. Automobile Liability: Insurance Services Office Form CA 0001 covering Code 1 (any 
auto), with limits no less than $2,000,000 per accident for bodily injury and property 
damage. 

3. Workers’ Compensation insurance as required by the State of California, with Statutory 
Limits, and Employers’ Liability insurance with a limit of no less than $1,000,000 per 
accident for bodily injury or disease. 

4. Surety Bonds. Contractor shall provide the following Surety Bonds: 

i. Bid bond 
ii. Performance bond 
iii. Payment bond 
iv. Maintenance bond (based on final contract amount at time of completion) 
The Payment Bond and the Performance Bond shall be in a sum equal to the contract 
price. If the Performance Bond provides for a one-year warranty a separate 
Maintenance Bond is not necessary. If the warranty period specified in the contract is 
for longer than one year, a Maintenance Bond equal to 10% of the contract price is 
required. Bonds shall be duly executed by a responsible corporate surety, authorized 
to issue such bonds in the State of California and secured through an authorized agent 
with an office in California. 

5. Professional Liability (if Design/Build), with limits no less than $2,000,000 per 
occurrence or claim, and $2,000,000 policy aggregate.  The retroactive date must be 
shown, and this date must be before the execution date of the contract or the beginning 
of contract work. Insurance must be maintained and evidence of insurance must be 
provided for at least five (5) years after completion of contract work. If coverage is 
canceled or non-renewed, and not replaced with another claims-made policy form with 
a retroactive date prior to the contract effective, or start of work date, the Contractor 
must purchase extended reporting period coverage for a minimum of five (5) years 
after completion of contract work. A copy of the claims reporting requirements must be 
submitted to the City of Sebastopol for review.  

6. Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors and 
Omissions (if project involves environmental hazards) with limits no less than 
$1,000,000 per occurrence or claim, and $2,000,000 policy aggregate. If the services 
involve lead-based paint or asbestos identification/remediation, the Contractors 
Pollution Liability policy shall not contain lead-based paint or asbestos exclusions. If 
the services involve mold identification/remediation, the Contractors Pollution Liability 
policy shall not contain a mold exclusion, and the definition of Pollution shall include 
microbial matter, including mold.  

7. If the contractor maintains broader coverage and/or higher limits than the minimums 
shown above for all policies, the City of Sebastopol requires, and shall be entitled to, 
the broader coverage and/or higher limits maintained by the contractor. Any available 
insurance proceeds in excess of the specified minimum limits of insurance and 
coverage shall be available to the City of Sebastopol. 

b. Self-Insured Retentions.  Self-insured retentions must be declared to and approved by the 
City of Sebastopol. At the option of the City of Sebastopol, either: the contractor shall 
cause the insurer to reduce or eliminate such self-insured retentions as respects the City 
of Sebastopol, its officers, officials, employees, and volunteers; or the Contractor shall 
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provide a financial guarantee satisfactory to the City of Sebastopol guaranteeing payment 
of losses and related investigations, claim administration, and defense expenses. The 
policy language shall provide, or be endorsed to provide, that the self-insured retention 
may be satisfied by either the named insured or the City of Sebastopol.  

c. Other Insurance Provisions: 

1. Additional Insured.  The City of Sebastopol, its officers, officials, employees, and 
volunteers are to be covered as additional insureds on the CGL policy with respect to 
liability arising out of work or operations performed by or on behalf of the Contractor 
including materials, parts, or equipment furnished in connection with such work or 
operations and automobiles owned, leased, hired, or borrowed by or on behalf of the 
Contractor. General liability coverage can be provided in the form of an endorsement 
to the Contractor’s insurance at least as broad as one of the following ISO ongoing 
operations Forms: CG 20 10 or CG 20 26 or CG 20 33 (not allowed from 
subcontractors), or CG 20 38; and one of the following ISO completed operations 
Forms: CG 20 37, 2039 (not allowed from subcontractors), or CG 20 40. 

2. Primary Insurance.  For any claims related to this project, the Contractor’s insurance 
coverage shall be primary insurance coverage at least as broad as ISO CG 20 01 04 
13 as respects the City of Sebastopol, its officers, officials, employees, and volunteers. 
Any insurance or self-insurance maintained by the City of Sebastopol, its officers, 
officials, employees, or volunteers shall be excess of the Contractor’s insurance and 
shall not contribute with it. 

3. Notice of Cancellation. Contractor shall provide immediate written notice if (1) any of 
the required insurance policies is terminated; (2) the limits of any of the required 
polices are reduced; (3) or the deductible or self-insured retention is increased.  In the 
event of any cancellation or reduction in coverage or limits of any insurance, 
Contractor shall forthwith obtain and submit proof of substitute insurance.   

4. Acceptability of Insurers.  Insurance is to be placed with insurers authorized to conduct 
business in the state with a current A.M. Best rating of no less than A: VII, unless 
otherwise acceptable to the City of Sebastopol. 

5. Waiver of Subrogation.  Contractor hereby agrees to waive rights of subrogation which 
any insurer of Contractor may acquire from Contractor by virtue of the payment of any 
loss. Contractor agrees to obtain any endorsement that may be necessary to affect 
this waiver of subrogation, but this provision applies regardless of whether or not the 
City of Sebastopol has received a waiver of subrogation endorsement from the insurer.  
However, the Workers’ Compensation policy shall be endorsed with a waiver of 
subrogation in favor of the City of Sebastopol for all work performed by the Contractor, 
its employees, agents and subcontractors. 

6. Verification of Coverage.  Contractor shall furnish the City of Sebastopol with original 
Certificates of Insurance including all required amendatory endorsements (or copies 
of the applicable policy language effecting coverage required by this clause) and a 
copy of the Declarations and Endorsement Page of the CGL policy listing all policy 
endorsements to City of Sebastopol before work begins. However, failure to obtain the 
required documents prior to the work beginning shall not waive the Contractor’s 
obligation to provide them. The City of Sebastopol reserves the right to require 
complete, certified copies of all required insurance policies, including endorsements, 
required by these specifications, at any time. 

7. Subcontractors.  Contractor shall require and verify that all subcontractors maintain 
insurance meeting all the requirements stated herein, and Contractor shall ensure that 
the City of Sebastopol is an additional insured on insurance required from 
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subcontractors. For CGL coverage subcontractors shall provide coverage with a form 
at least as broad as CG 20 38 04 13. 

8. Special Risks or Circumstances.  The City of Sebastopol reserves the right to modify 
these requirements, including limits, based on the nature of the risk, prior experience, 
insurer, coverage, or other circumstances. 

8-1.08 Indemnities.  The Contractor shall defend, indemnify and hold the City of Sebastopol, its 
officials, officers, employees, volunteers and agents free and harmless from any and all 
claims, demands, causes of action, costs, expenses, liability, loss, damage or injury, in law or 
equity, to property or persons, including wrongful death, in any manner which actually or 
allegedly arise out of or are incident to any alleged acts, omissions, negligence or willful 
misconduct of Contractor, its officials, officers, employees, agents, and subcontractors arising 
out of or in connection with the performance of the Services, the Project or this Agreement, 
including without limitation the payment of all consequential damages and attorney’s fees and 
other related costs and expenses except where caused by the active negligence, sole 
negligence, or willful misconduct of the City, its officers, officials, employees and volunteers.  
The Contractor shall defend, at Contractor’s own cost, expense, and risk, any and all such 
aforesaid suits, actions or other legal proceedings of every kind that may be brought or 
instituted against the City, its directors, officials, officers, employees, agents, or volunteers.  
The Contractor shall pay and satisfy any judgment, award or decree that may be rendered 
against the City or its directors, officials, officers, employees, agents, or volunteers, in any 
such suit, action or other legal proceeding.  The Contractor shall reimburse the City and its 
directors, officials, officers, employees, agents and/or volunteers, for any and all legal 
expenses and costs incurred by each of them in connection therewith or in enforcing the 
indemnity herein provided.  The Contractor’s obligation to indemnify shall not be restricted to 
insurance proceeds, if any, received by the City, its directors, officials, officers, employees, 
agents or volunteers. 

8-1.09 Licenses/Permits.  The Contractor must, without additional expense to the City, obtain all 
licenses, permits and other approvals required for the performance of the Work. This includes 
a valid City Business license. 

8-1.10 California Labor Code and Prevailing Wage Requirements.   

a. In accordance with California Labor Code Section 1810, eight (8) hours of labor in 
performance of the Work will constitute a legal day’s work under the Contract. 

b. In accordance with California Labor Code Section 1811, the time of service of any worker 
employed in performance of the Work is limited to eight hours during any one calendar 
day, and forty hours during any one calendar week, except in accordance with California 
Labor Code Section 1815, which provides that work in excess of eight hours during any 
one calendar day and forty hours during any one calendar week is permitted upon 
compensation for all hours worked in excess of eight hours during any one calendar day 
and forty hours during any one calendar week at not less than one-and-one-half times the 
basic rate of pay.   

c. The Contractor and its subcontractors will forfeit as a penalty to the City $25 for each 
worker employed in the performance of the Work for each calendar day during which the 
worker is required or permitted to work more than eight (8) hours in any one calendar day, 
or more than forty (40) hours in any one calendar week, in violation of the provisions of 
California Labor Code Section 1810 et seq. 

d. In accordance with California Labor Code Section 1773.2, the City has determined the 
general prevailing wages in the locality in which the Work is to be performed for each craft 
or type of work needed to be as published by the State of California Department of 
Industrial Relations, Division of Labor Statistics and Research, a copy of which is on file 
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in the Public Works Department and will be made available on request.  The Contractor 
and subcontractors engaged in the performance of the Work must pay no less than these 
rates to all persons engaged in performance of the Work. 

e. In accordance with California Labor Code Section 1775, the Contractor and any 
subcontractors engaged in performance of the Work must comply with Labor Code 
Section 1775 which establishes a penalty of up to $50 per day for each worker engaged 
in the performance of the Work that the Contractor or any subcontractor pays less than 
the specified prevailing wage.  The amount of such penalty will be determined by the Labor 
Commissioner.  The Contractor or subcontractor must pay the difference between the 
prevailing wage rates and the amount paid to each worker for each calendar day or portion 
thereof for which each worker was paid less than the prevailing wage rate.  If a 
subcontractor worker engaged in performance of the Work is not paid the general 
prevailing per diem wages by the subcontractor, the Contractor is not liable for any 
penalties therefore unless the Contractor had knowledge of that failure or unless the 
Contractor fails to comply with all of the following requirements: 

1. The contract executed between the Contractor and the subcontractor for the 
performance of part of the Work must include a copy of the provisions of California 
Labor Code Sections 1771, 1775, 1776, 1777.5, 1813, and 1815. 

2. The Contractor must monitor payment of the specified general prevailing rate of per 
diem wages by the subcontractor by periodic review of the subcontractor’s certified 
payroll records. 

3. Upon becoming aware of a subcontractor’s failure to pay the specified prevailing rate 
of wages, the Contractor must diligently take corrective action to halt or rectify the 
failure, including, but not limited to, retaining sufficient funds due the subcontractor for 
performance of the Work. 

4. Prior to making final payment to the subcontractor, the Contractor must obtain an 
affidavit signed under penalty of perjury from the subcontractor that the subcontractor 
has paid the specified general prevailing rate of per diem wages employees engaged 
in the performance of the Work and any amounts due pursuant to California Labor 
Code Section 1813. 

5. In accordance with California Labor Code Section 1776, the Contractor and each 
subcontractor engaged in performance of the Work, must keep accurate payroll 
records showing the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker, or other employee employed in 
performance of the Work.  Each payroll record must contain or be verified by a written 
declaration that it is made under penalty of perjury, stating that the information 
contained in the payroll record is true and correct and that the employer has complied 
with the requirements of Sections 1771, 1811, and 1815 for any work performed by 
the employer’s employees on the public works project.  The payroll records required 
pursuant to California Labor Code Section 1776 must be certified and must be 
available for inspection by the City and its authorized representatives, the Division of 
Labor Standards Enforcement, and the Division of Apprenticeship Standards of the 
Department of Industrial Relations and must otherwise be available for inspection in 
accordance with California Labor Code Section 1776. 

f. In accordance with California Labor Code Section 1777.5, the Contractor, on behalf of the 
Contractor and any subcontractors engaged in performance of the Work, will be 
responsible for ensuring compliance with California Labor Code Section 1777.5 governing 
employment and payment of apprentices on public works contracts. 
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g. In case it becomes necessary for the Contractor or any subcontractor engaged in 
performance of the Work to employ on the Work any person in a trade or occupation  
(except executive, supervisory, administrative, clerical, or other non-manual workers as 
such) for which no minimum wage rate has been determined by the Director of the 
Department of Industrial Relations, the Contractor must pay the minimum rate of wages 
specified therein for the classification which most nearly corresponds to Work to be 
performed by that person. The minimum rate thus furnished will be applicable as a 
minimum for such trade or occupation from the time of the initial employment of the person 
affected and during the continuance of such employment. 

8-1.11 Laws and Ordinances.  The Contractor and all subcontractors engaged in the performance 
of the Work must conform to the following specific rules and regulations as well as all other 
laws, ordinances, rules and regulations that apply to the Work.  Nothing in the Special 
Provisions or Project Plans is to be construed to permit Work not conforming to these codes: 

• National Electrical Safety Code, U. S. Department of Commerce 
• National Board of Fire Underwriters' Regulations 
• California Building Standards Code as adopted by the City 
• Manual of Accident Prevention in Construction, latest edition, published by A.G.C. of 

America 
• Industrial Accident Commission's Safety Orders, State of California 
• Regulations of the State Fire Marshall (Title 19, California Code of Regulations) and 

Applicable Local Fire Safety Codes 
• Labor Code of the State of California - Division 2, Part 7, Public Works and Public 

Agencies. 
• Federal, state, and local air pollution control laws and regulations applicable to the 

Contractor and/or the Work. 
8-1.12 Guaranty.  The Contractor guarantees all of the Work for one year from the date the City 

accepts the Work.  Upon receiving written notice of a need for repairs which are directly 
attributable to defective materials or workmanship the Contractor must make good any defects 
arising or discovered in any part of the Work by diligently commencing the necessary repairs 
within seven (7) days from the date of notice from the City.  If the Contractor fails to make 
good any defects in the Work in accordance with this provision, in addition to any other 
available remedy under the Contract or at law or equity, the City may make good or have 
made good such defects in the Work and deduct the cost from amounts that may be due or 
become due the Contractor, and/or call on the Contractor’s maintenance bond for the cost of 
making good such defects and for the City’s reasonable legal costs, if any, of recovering 
against the bond.  The Contractor will remain responsible for repairing any Work found to be 
defective regardless of when such defect is discovered by the City. 

8-1.13 Assignment of Unfair Business Practice Claims.  In accordance with California Public 
Contract Code Section 7103.5, the Contractor and any subcontractors offer and agree to 
assign to the City all rights, title, and interest in and to all causes of action the Contractor or 
any subcontractors may have under Section 4 of the Clayton Act (15 U.S.C. § 15) or under 
the Cartwright Act (Chapter 2 (commencing with § 16700) of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services or materials 
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pursuant to this Contract.  This assignment will be made and become effective at the time the 
City tenders final payment to the Contractor, without further acknowledgement by the parties. 

SECTION 9  MEASUREMENT AND PAYMENT 

9-1.01 F.O.B. (Freight on Board).  All shipments must be F.O.B. destination to the Work site and/or 
other sites indicated in the Contract Documents.  The Contract Price is all-inclusive (including 
sales tax).  There will be no additional compensation paid for containers, packing, unpacking, 
damage, or insurance. 

9-1.02 Payment 

a. The Contractor shall submit to the Engineer his or her partial payment estimate by the 
15th day of the month, or some other day as agreed to by the Contractor and the Engineer 
prior to the start of the Work.  The partial payment estimate must be a verified application 
for payment and schedule of values supported by a statement showing all materials 
installed during the preceding month and the cost of labor expended in the performance 
of the Work. The Contractor must also provide information with the payment that includes 
bid item identification and % complete/remaining. Unless otherwise provided in the 
Contract Documents, no allowances or payments will be made for material or equipment 
not placed at the Work site.  

b. Within ten (10) days after the issuance of the Notice to Proceed, the Contractor shall 
furnish to the City a detailed Schedule of Values giving a complete breakdown of large 
lump sum prices and items which include numerous subdivisions of work.  The Contractor 
and City shall jointly review the Schedule of Values and make any adjustments in value 
allocations if, in the opinion of the City, changes are necessary to establish fair and 
reasonable allocation of values for the Work components.  Front end loading will not be 
permitted.  If, in the City's judgment, more detail (i.e., more items of work) is necessary, 
the Contractor shall add the additional items identified by the City.  The City may also 
require reallocation of Work components from items in the preliminary schedule if such 
are allocation is necessary.  The Contractor shall submit any necessary revisions for the 
completed Schedule of Values within 15 days from the Notice to Proceed.  The costs 
indicated in making up this breakdown will be used as a basis for partial payments and 
shall not be considered as fixing a basis of additions or deductions from the contract.  

c. To be eligible for payment the Contractor’s applications for payment must be accompanied 
by certified payroll reports, including “Statement of Non-Performance” for periods where 
no Work was performed.  Certified payroll shall be prepared in accordance with California 
Labor Code Section 1776 and the Contract for each employee of the Contractor and any 
subcontractors engaged in the performance of the Work during the preceding months.  
Applications for payment will not be processed without certified payroll reports. 

d. In accordance with California Public Contract Code Section 20104.50, the City will review 
applications for payment as soon as practicable after receipt.  Any application or part of 
an application that is determined to be improper will be returned to the Contractor as soon 
as practicable, but no later than seven days after receipt by the City, along with a written 
description of the reasons why the application is improper.  The Contractor’s failure to 
submit a schedule by the time specified in Section 3-1.08, or its submission of a schedule 
to which the City has taken any uncorrected exception, will serve as a basis for returning 
an application for payment in its entirety. 

e. Unless the Contractor has elected to post securities in lieu of retention in accordance with 
California Public Contract Code Section 22300 and the Contract, and the Contractor and 
the City have executed an escrow agreement in accordance with the Public Contract Code 
and the Contract, the City will make progress payments to the Contractor in accordance 
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with applicable law in the amount of ninety-five (95) percent of the value of the labor 
actually performed and the material incorporated in the Work as specified in Contractor’s 
verified application for payment upon approval  by the City’s authorized representative(s).  
Payment of progress payments will not be construed as acceptance of the Work 
performed.  If the Contractor has elected to post securities in lieu of retention in 
accordance with Public Contract Code Section 22300 and the Contract and the Contractor 
and the City have executed an escrow agreement in accordance with the Public Contract 
Code and the Contract, the City will make payments to the Contractor or the Contractor’s 
escrow agent in accordance with such escrow agreement.  

f. Wherever the estimated quantities of Work to be done and materials to be furnished on a 
unit price basis under this Contract are specified in any of the Contract Documents, 
including the proposal, such quantities are specified for purposes of comparing bids, and 
the right is expressly reserved, except as otherwise expressly provided, to increase or 
diminish such quantities as may be deemed reasonably necessary or desirable by the 
Engineer to complete the Work.  No such increase or diminution will be a basis for claims 
for adjustments in the Contract Price other than adjustments necessary to reflect the 
impacts of such changes in quantities based on the applicable contract prices and/or 
pursuant to Section 4 of this Contract. 

g. In accordance with California Public Contract Code Section 20104.50, if the City fails to 
make a progress payment within thirty (30) days of receipt of an undisputed, properly 
submitted application for payment, the City will pay the Contractor interest equivalent to 
the legal rate set forth in subdivision (a) of California Code of Civil Procedure Section 
685.010.  The number of days available to the City to make a payment without incurring 
an interest obligation pursuant to this provision and California Public Contract Code 
Section 20104.50 will be reduced by the number of days, if any, by which the City has 
delayed return of an application for payment beyond the seven day return requirement set 
forth in Section 9-1.02(d). 

h. The City will pay the Contractor’s final invoice in accordance with applicable law and this 
Section 9 following acceptance of the Work provided that: 

1. The Contractor has furnished evidence satisfactory to the City that all claims for labor 
and material have been paid, or the time for filing valid stop notices has passed and 
no stop notices have been filed, or all stop notices filed have been released by valid 
release or release bond acceptable to the City. 

2. No claim has been presented to the City by any person based upon any acts or 
omissions of the Contractor or any subcontractor engaged in the performance of the 
Work. 

3. No other claim or dispute exists under the Contract or applicable law concerning 
payment of the Contractor’s final invoice and/or release of the Contract retention. 

4. The Contractor has filed with the City the Maintenance Bond provided in the Contract 
Documents with duly notarized signatures of an authorized representative of the 
Contractor and an attorney-in-fact of an admitted surety insurer acceptable to the City 
and such Maintenance Bond binds the Contractor as Principal and the Surety in 
accordance with its terms in the amount of 10% of the final Contract Price. 

9-1.03 Non-Allowable Direct Charges.  The following costs are not allowable direct charges under 
the Contract.  The following costs may only be paid under the Contract, if at all, as part of any 
allowance for contractor overhead and/or profit established under the Contract. 

a. Labor costs in excess of applicable prevailing wages pursuant to the Contract and 
applicable law, liability and workers compensation insurance, social security, retirement 
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and unemployment insurance and other employee compensation and benefits pursuant 
to bona fide compensation plans in effect at the time specified for the opening of Project 
bids for contractor and subcontractor employees engaged in the performance of the Work, 
or in excess of the labor costs specified in provision 4-1.05 of this Contract in the case of 
cost impacts involving items for which the Contract Documents do not specify prices, and 
for which no lump sum amount has been approved by the City.  However, in no event will 
allowable direct labor charges under the Contract include employee bonuses, employee 
vehicles or vehicle allowances, employee telephones or telephone allowances, or 
employee housing or housing allowances, whether or not such benefits are part of a bona 
fide compensation plan in effect at the time specified for the opening of Project bids.   

b. Superintendent labor and clerical labor. 

c. Bond premiums 

d. Insurance in excess of that required under Section 8.8 

e. Utility costs 

f. Work Site office expenses 

g. Home office expenses. 

h. Permit or license costs  

9-1.04 Retention.  The City or its agent may, in accordance with the Contract Documents and 
applicable law, withhold any payment of monies due or that may become due the Contractor 
because of: 

a. Defective work not remedied or uncompleted work. 

b. Claims filed or reasonable evidence indicating probable filing of claims. 

c. Failure to properly pay subcontractors or to pay for material or labor. 

d. Reasonable doubt that the Work can be completed for the balance then unpaid. 

e. Damage to another contractor. 

f. Damage to the City. 

g. Damage to a third party. 

h. Delay in the progress of the Work, which, in the City’s judgment, is due to the failure of the 
Contractor to properly expedite the Work. 

i. Liquidated damages or other charges that apply to the Contractor under the Contract. 

j. Any other lawful basis for withholding payment under the Contract. 

9-1.05 Securities in Lieu of Retention.   

a. In accordance with Public Contract Code Section 22300, except where federal regulations 
or polices do not permit substitution of securities, the Contractor may substitute securities 
for any moneys withheld by the City to ensure performance of the Work.  At the 
Contractor’s request and expense, securities equivalent to the amount withheld will be 
deposited with the City, or with a state or federally chartered bank in California as the 
escrow agent, who will then pay those moneys to the Contractor under the terms of an 
Escrow for Security Deposit agreement.  The Escrow for Security Deposit agreement is 
provided in the Contract Documents.  Upon satisfactory completion of the Work, the 
securities will be returned to the Contractor. 
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b. Alternatively, at the Contractor’s request and expense, the City will pay retentions earned 
directly to the escrow agent.  At the Contractor’s expense, the Contractor may direct 
investment of the payments into securities.  Upon satisfactory completion of the Work, the 
Contractor will receive from the escrow agent all securities, interest, and payments 
received by the escrow agent from the City pursuant to this provision and the terms of the 
Escrow for Security Deposit agreement.  The Contractor will, within 20 days of receipt of 
payment, pay to each subcontractor the respective amount of interest earned, less costs 
of retention withheld from each Subcontractor, on monies withheld to ensure the 
Contractor’s performance of the Work. 

c. Securities eligible for investment in accordance with this provision include those listed in 
Government Code Section 16430, bank or savings and loan certificates of deposit, interest 
bearing demand deposit accounts, standby letters of credit, or any other security mutually 
agreed to by the Contractor and the City.   

d. The Contractor will be the beneficial owner of any securities substituted for moneys 
withheld and will receive any interest thereon. 

SECTION 10  PROJECT ACCEPTANCE AND CLOSEOUT 

10-1.01 Occupancy.  The City reserves the right to occupy or use any part or parts or the entire of the 
Work before the Work is fully performed.  Subject to applicable law, exercising this right will in 
no way constitute acceptance of any part of the Work so occupied or used or acceptance of 
the entire Work, nor will such occupancy or use in any way affect the times when payments 
will become due the Contractor, nor will such occupancy or use in any way prejudice the City’s 
rights under the Contract, any Contract bonds, or at law or equity.  Occupancy or use will not 
waive the City’s rights to assess liquidated damages in accordance with Section 7 after the 
date of such occupancy or use. 

10-1.02 Work Completion and Final Inspection.  When the Contractor considers the Work is 
completed, the Contractor will submit written certification to the Engineer specifying that:  the 
Contract Documents have been reviewed; the Work has been inspected for compliance with 
the Contract Documents; the Work has been completed in accordance with the Contract 
Documents; and that equipment and systems have been tested in the presence of the City’s 
representative and are operational.  The City and/or the City’s authorized representatives will 
make an inspection to verify that the Work is complete and will notify the Contractor in writing 
of any incomplete or deficient Work.  The Contractor will take immediate steps to remedy the 
stated deficiencies and give notice of correction to the Engineer.  Upon receiving a notice of 
correction, the City or the City’s authorized representatives will re-inspect the Work.  The 
Contractor must correct all punch list items within 10 working days after the issuance of the 
punch list 

10-1.03 Work Acceptance.   

a. All finished Work will be subject to inspection and acceptance or rejection by the City, the 
Engineer, and the Architect or other government agencies having jurisdiction over the 
Work.  Final acceptance of the Work will be at the discretion of the City. 

b. The City will accept the Work in writing only when the Work has been completed to the 
City’s reasonable satisfaction.  Progress payments will in no way be construed as 
acceptance of any part of the Work. 

c. In evaluating the Work, no allowance will be made for deviations from the Special 
Provisions, Project Plans or other Contract Documents unless already approved in writing 
in accordance with the requirements of Section 4, above. 
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d. The fact that the Work and materials have been inspected from time to time and that 
progress payments have been made does not relieve the Contractor of the responsibility 
of replacing and making good any defective or omitted work or materials in accordance 
with the requirements of the Contract Documents. 

SECTION 11  REMEDIES AND DISPUTES 

11-1.01 Failure to Correct Work.  Within ten (10) working days of receiving written notice from the 
City describing Work that is defective or that is otherwise not in accordance with the 
requirements of the Contract and/or applicable law and directing that such Work be corrected, 
the Contractor and/or the Contractor’s sureties must give the City written notice of the intent 
of the Contractor and/or the Contractor’s sureties to correct such Work and commence 
correction of such Work in accordance with the City’s notice and the Contract.  If the 
Contractor and/or the Contractor’s sureties do not give the City written notice of intent to 
correct such Work and commence correction of such Work within ten (10) working days of 
receipt of the City’s notice, then the City may correct such work and/or have such work 
corrected for the account and at the expense of the Contractor and/or its sureties, and the 
Contractor and/or its sureties will be liable to the City for any resulting excess cost.  The City 
may, in addition to all other remedies that the City may have under the Contract and at law or 
equity, deduct any such excess cost of completing the Work from amounts that are due or that 
may become due the contractor.  

11-1.02 Termination.   

a. In accordance with California Public Contract Code Section 7105, in addition to all other 
available remedies that the City may have under the Contract, and at law or equity, the 
City may terminate the Contract: 

1. If the Contractor or any of its subcontractors engaged in the performance of the Work 
fails to timely perform the Work and/or any of the Contractor’s material obligations 
under the Contract Documents, including but not limited to submission of an 
acceptable schedule, that have accrued except for due to reasons beyond the control 
of the Contractor pursuant to the Contract Documents.  

2. If the Contractor is adjudged bankrupt, or if it should make a general assignment for 
the benefit of creditors, or if a receiver should be appointed on account of its creditors. 

3. If the Contractor or any of the subcontractors engaged in the performance of the Work 
persistently or repeatedly refuses or fails to supply enough properly skilled workmen 
or proper materials for the timely completion of the Work.   

4. If the Contractor fails to make prompt payment to subcontractors engaged in the 
performance of the Work or for material or labor used in the performance of the Work 
in accordance with the Contract Documents and applicable law.   

5. If the Contractor or any subcontractors engaged in the performance of the Work 
persistently disregards laws or ordinances applicable to the performance of the Work, 
or the instructions of the City, the Engineer, the Architect, or other authorized 
representatives of the City. 

6. For any reason or for no reason, at the City’s sole discretion. 

b. If the City intends to terminate the Contractor’s control of the Work for any of the reasons 
specified in Section 11-1.102(a) 1 through 5, above, the City will immediately serve written 
notice to the Contractor and its sureties in accordance with the Contract Documents.  
Notice of the City’s intent to terminate the Contract will be given by registered or certified 
mail and specify the grounds for termination, the required cure and the time by which the 
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cure must be effected.  Upon receipt of notice of the City’s intent to terminate the Contract 
for any of the reasons specified in Section 11-1.102(a) 1 through 5, the Contractor will 
have ten (10) days from receipt of the notice or a longer time specified in the notice to cure 
its default.  If the Contractor does not affect the required cure by the time specified in the 
notice, the City will issue a written notice of termination to the Contractor and its sureties 
by registered or certified mail.  The notice of termination will specify:  that upon receipt of 
the notice the Contractor’s right to perform or complete the Work, including on behalf of 
the Contractor’s sureties, is terminated; that the Contractor’s sureties will have the right to 
take over and complete the Work and perform all of the Contractor’s remaining obligations 
that have accrued under the Contract; and that if the Contractor’s sureties do not both give 
the City written notice of their intention to take over and perform the Contract and 
commence completion of the Work and performance of all of the Contractor’s remaining 
obligations that have accrued under the Contract within ten (10) days after receipt of notice 
of termination that the City may declare the Contractor’s sureties in default and take over 
the completion of the Work or have the Work completed for the account and at the expense 
of the Contractor and its sureties, and the Contractor and its sureties will be liable to the 
City for any resulting excess cost.  The City may, in addition to all other available remedies 
that the City may have under the Contract Documents and at law or equity, deduct any 
such excess cost of completing the Work from amounts that are due or that may become 
due the Contractor. 

c. Upon termination of the Contractor’s control of the Work for any of the reasons specified 
in Section 11-1.102(a) 1 through 5, the Contractor will, if so directed by the City, 
immediately remove from the Work site any and all materials and personal property 
belonging to the Contractor which have not been incorporated in the Work and the 
Contractor and its sureties will be liable upon their bond for all damages caused the City 
by reason of the Contractor's failure to complete the Work. 

d. Upon termination of the Contractor’s control of the Work for any of the reasons specified 
in Section 11-1.102(a) 1 through 5, above, the City reserves the right to refuse tender of 
the Contractor by any surety to complete the Work. 

e. If the City completes or has completed any portion of, or the whole of the Work, following 
termination of the Contractor’s control of the Work for any of the reasons specified in 
Section 11-1.102(a) 1 through 5, above, the City will neither be liable for nor account to 
the Contractor or the Contractor’s sureties in any way for the time within which, or the 
manner in which such Work is performed, or for any changes made in such Work or for 
the money expended in satisfying claims and/or suits and/or other obligations in 
connection with completing the Work.  If, following termination of the Contractor’s control 
of the Work for any of the reasons specified in Sections Section 11-1.102(a) 1 through 5, 
above, the unpaid balance of the Contract Price exceeds the expense of completing the 
Work, including compensation for additional legal, managerial and administrative services 
and all other amounts due for the completion of the Work and/or satisfaction of claims of 
the City and/or others arising out of the Contract and any other charges that apply to the 
Contractor under the Contract, the difference will be paid to the Contractor.  If such 
expenses of completing the Work exceed the unpaid balance of the Contract Price, the 
Contractor or its sureties will pay the difference to the City. 

f. If the Contract or Contractor’s control of the Work is terminated for any reason, no 
allowances or compensation will be granted for the loss of any anticipated profit by the 
Contractor. 

g. In accordance with California Government Code Section 4410, in the event a national 
emergency occurs, and public work being performed by contract is stopped, directly or 
indirectly, because of the freezing or diversion of materials, equipment or labor, as the 
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result of an order or a proclamation of the President of the United States, or of an order of 
any federal authority, and the circumstances or conditions are such that it is impracticable 
within a reasonable time to proceed with a substantial portion of the work, then the City 
and the Contractor may, by written agreement, terminate the Contract.  In accordance with 
California Government Code Section 4411, such an agreement will include the terms and 
conditions of the termination of the contract and provision for the payment of 
compensation or money, if any, which either party will pay to the other or any other person, 
under the facts and circumstances in the case.  Compensation to the Contractor will be 
determined on the basis of the reasonable value of the work done, including preparatory 
work.  As an exception to the foregoing, in the case of any fully completed separate item 
or portion of the Work for which there is a separate contract price, the Contract price will 
control.  The parties may in any other case adopt the Contract price as the reasonable 
value of the work or any portion of the work done. 

11-1.03 Disputes.   

a. In accordance with California Public Contract Code Section 20104.2, the following 
procedures apply to claims of $375,000 or less between the Contractor and the City: 

1. The claim must be in writing and include the documents necessary to substantiate the 
claim. Claims must be filed on or before the date of final payment. Nothing in this 
subdivision is intended to extend the time limit or supersede notice requirements 
otherwise provided by contract for the filing of claims.  

2. For claims of less than fifty thousand dollars ($50,000), the City will respond in writing 
to any written claim within 45 days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional documentation supporting the 
claim or relating to defenses to the claim the City may have against the Contractor. 

3. If additional information is thereafter required, it will be requested and provided 
pursuant to this subdivision, upon mutual agreement of the City and the Contractor. 

4. The City’s written response to the claim, as further documented, will be submitted to 
the Contractor within 15 days after receipt of the further documentation or within a 
period of time no greater than that taken by the Contractor in producing the additional 
information, whichever is greater.  

5. For claims of over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), the City will respond in writing to 
all written claims within 60 days of receipt of the claim, or may request, in writing, within 
30 days of receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim the City may have against the Contractor. 

6. If additional information is thereafter required, it will be requested and provided 
pursuant to this subdivision, upon mutual agreement of the City and the Contractor. 

7. The City’s written response to the claim, as further documented, will be submitted to 
the Contractor within 30 days after receipt of the further documentation, or within a 
period of time no greater than that taken by the Contractor in producing the additional 
information or requested documentation, whichever is greater. 

8. If the Contractor disputes the City’s written response, or the City fails to respond within 
the time prescribed, the Contractor may so notify the City, in writing, either within 15 
days of receipt of the City’s response or within 15 days of the City’s failure to respond 
within the time prescribed, respectively, and demand an informal conference to meet 
and confer for settlement of the issues in dispute. Upon a demand, the City will 
schedule a meet and confer conference within 30 days for settlement of the dispute. 
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9. Following the meet and confer conference, if the claim or any portion remains in 
dispute, the Contractor may file a claim as provided in Chapter 1 (commencing with 
Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 
of Title 1 of the Government Code.  For purposes of those provisions, the running of 
the period of time within which a claim must be filed will be tolled from the time the 
Contractor submits his or her written claim pursuant to subdivision (a) until the time 
that claim is denied as a result of the meet and confer process, including any period 
of time utilized by the meet and confer process.   

10. This section does not apply to tort claims and nothing in this article is intended nor will 
be construed to change the time periods for filing tort claims or actions specified by 
Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

b. In accordance with California Public Contract Code Section 20104.4, the following 
procedures apply to civil actions to resolve claims of $375,000 or less between the City 
and the Contractor: 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 
the court will submit the matter to non-binding mediation unless waived by mutual 
stipulation of both parties. The mediation process will provide for the selection within 
15 days by both parties of a disinterested third person as mediator, will be commenced 
within 30 days of the submittal, and will be concluded within 15 days from the 
commencement of the mediation unless a time requirement is extended upon a good 
cause showing to the court or by stipulation of both parties. If the parties fail to select 
a mediator within the 15-day period, any party may petition the court to appoint the 
mediator.  

2. If the matter remains in dispute, the case will be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 
3 of Part 4 of the Code of Civil Procedure) will apply to any proceeding brought under 
this subdivision consistent with the rules pertaining to judicial arbitration. 

3. Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 
appointed for purposes of this article will be experienced in construction law, and, upon 
stipulation of the parties, mediators and arbitrators will be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses will be paid equally by the parties, except in the case of arbitration where 
the arbitrator, for good cause, determines a different division. In no event will these 
fees or expenses be paid by state or county funds. 

4. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, any party who after receiving an arbitration award 
requests a trial de novo but does not obtain a more favorable judgment must, in 
addition to payment of costs and fees under that chapter, pay the attorney's fees of 
the other party arising out of the trial de novo. 

5. The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 

c. In accordance with California Public Contract Code Section 20104.6: 

1. The City will not fail to pay money as to any portion of a claim, which is undisputed 
except as otherwise provided in the Contract. 
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2. In any suit filed under Public Contract Code Section 20104.4 concerning this Contract, 
the City will pay interest at the legal rate on any arbitration award or judgment.  Such 
interest will accrue from date the suit was filed. 

SECTION 12  ADDITIONAL PROVISIONS 

12-1.01 Description of Work.  The Work in general consists of [insert BRIEF DESCRIPTION OF 
WORK] and other such items of work as are required to complete the Project in accordance 
with this Contract, the Project Plans and Special Provisions. 

All Work shall conform to the requirements of the City of Sebastopol Standard Details and 
Specification Details as they apply, and any modifications or additions herein and/or on the 
Project Plans.  

Work shown on the plans and/or described within the Contract Documents that is not 
specifically referenced or contained on the bid item list shall be considered as paid for by the 
various items of work and no additional compensation will be provided.   

The estimate of the quantities of Work to be done is approximate only, being as a basis for 
the comparison of bids, and the City does not expressly or by implication agree that the actual 
amount of work will correspond therewith but reserves the right to increase or decrease the 
amount or any portion of the work as directed by the Engineer.   

Incidental items of construction necessary to complete the Work in a satisfactory and 
acceptable manner as shown on the Project Plans and as provided for in the City Special 
Provisions and not specifically referred to in this section, shall be considered part of the Work 
and will be understood to be furnished by the Contractor at no additional cost. 

12-1.02 Construction Limitations.  The Contractor will be expected to conduct his or her operations 
in a manner, which creates a minimum to the natural vegetation and landscape.  Ingress and 
egress must be via the existing right of way.  Care must be exercised to avoid hazards that 
may cause injury to persons, animals or property either during working hours of after work 
hours, which will include dust control, backfilling trenches immediately following pipe laying 
and temporary fencing as required. Excavation made under this Contract must be backfilled 
before leaving the work for the night.   

The Contractor will be responsible for obtaining permission from the property owners for any 
construction outside of the Work site or easements as shown on the plans.  Equipment will be 
restricted to the immediate area of construction; pipe trenches will be backfilled as soon as 
possible. 

Receptacles for construction residue, including oil, cleaning fluids, and litter, must be covered.  
Such residues must be disposed of in a proper manner.  

Construction activity within the existing right-of-way must be scheduled to minimize traffic 
inconvenience and safety hazards to motorists, pedestrians and cyclists. 

12-1.03 Order of Work.  Work as shown on the project plans and described herein shall be 
constructed in a sequence that is satisfactory to and approved by the Engineer.  Additional 
Order of work requirements may be found on the project plans or within the Special Provisions. 

12-1.04 Storm Water Pollution Prevention.  The Contractor must perform the Work in compliance 
with all applicable requirements of the California State Water Resources Control Board 
pursuant to Order No. 99-08-DWQ, National Pollutant Discharge Elimination System 
(NPDES) General Permit No. CAS000002 (“General Permit”) adopted pursuant to regulations 
adopted by the U.S. Environmental Protection Agency (USEPA) on November 16, 1990 and 
codified in 40 Code of Federal Regulations Parts 122, 123, 124. The General Permit applies 
to storm water discharges from construction sites that disturb land equal to or greater than 
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one acre, and to construction activity that results in soil disturbances of less than one acre if 
the construction activity is part of a larger common plan of development that encompasses 
one or more acre of soil disturbance or if there is significant water quality impairment resulting 
from the activity.  The General Permit requirements that may apply to the Contractor’s 
performance of the Work include, but are not limited to:  

a. Development and implementation of a Storm Water Pollution Prevention Plan (“SWPPP”) 
that specifies Best Management Practices (“BMPs”) that will prevent all construction 
pollutants from contacting storm water and with the intent of keeping all products of erosion 
from moving off site into receiving waters. 

b. Elimination or reduction of non-storm water discharges to storm sewer systems and other 
waters of the nation. 

c. Inspection of all BMPs. 

Portions of the Work that may be subject to the General Permit include, but are not limited 
to clearing, grading, stockpiling and excavation. 

Prior to commencing performance of the Work, the Contractor must prepare and file a 
Notice of Intent to obtain coverage under the General Permit, a vicinity map, and the 
applicable fee, with the California State Water resources Control Board, Division of Water 
Quality, Storm Water Permit Unit, P.O. Box 1977, Sacramento, California 95812-1977.  

Prior to commencing performance of the Work the Contractor must also prepare an 
SWPPP in accordance with all applicable requirements of the General Permit and submit 
the SWPPP to the Engineer for approval. 

The Contractor must also develop and implement a monitoring program to verify 
compliance with the General Permit.  

The SWPPP must include a Work site map.  Geometric equations, notes, details, and all 
data not related to water pollution control work shall be removed to provide clarity.  A copy 
of the Project Plans must be used as a base plan, with the pertinent stage of construction 
shown as an overlay to accurately reflect Project site conditions at various phases of 
construction.  

The Contractor must revise and update the SWPPP whenever there is a change in 
construction operations that may affect the site drainage patterns or discharge of 
pollutants to surface waters, ground waters, or a separate municipal storm sewer system. 

Any fines, damages, Work delays or other impacts that result from failure of the Contractor 
or privities or agents of the Contractor to fully comply with the requirements of the General 
Permit or to fully implement the SWPPP will be solely the responsibility of the Contractor.   

The Contractor must keep a copy of the General Permit, together with updates and 
revisions, at the Project site and provide copies of the SWPPP at the request of the City. 

12-1.05 Maintaining Traffic and Pedestrian Operations.  The Contractor must conduct his or her 
operations so as to cause the least possible obstruction and inconvenience to public traffic.  
Unless otherwise approved by the Engineer, all traffic must be permitted to pass through the 
Work. 

Due to the need to accommodate and minimize inconvenience to the public, unless expressly 
specified or approved in writing by the Engineer, no road closures will be permitted.  Public 
vehicular and pedestrian traffic must be allowed to travel through the Work area with an 
absolute minimum of interruption or impedance unless otherwise provided for in the Contract 
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or approved in writing by the Engineer. The Contractor must make provisions for the safe 
passage of pedestrians around the area of Work at all times. 

Residents affected by construction must be provided passage and access through the Work 
area to the maximum extent possible. Where existing driveways occur on the street, the 
Contractor must make provisions for the trench crossings at these points, either by means of 
backfill or by temporary bridges acceptable to the Engineer, so that the length of shut-down 
of any driveway is kept to a minimum. In addition, all driveways must be accessible at the end 
of each workday, and no driveway or property access may be closed for more than four (4) 
hours during the workday. Access to driveways, houses, and buildings along the road or street 
must be as convenient as possible and well maintained, and all temporary crossings must be 
maintained in good condition. To minimize the need for and complexity of detours, not more 
than one crossing or street intersection or road may be closed at any one time without the 
written approval of the Engineer. 

The Contractor must provide multiple, advance written notices of closures to all affected 
property owners in a form approved by the Engineer. 

Except as otherwise approved by the Engineer, the stockpiling or storing of material in City 
streets or right of way shall be prohibited.  Where this is unavoidable, all such materials must 
be piled or stored in a manner that will not obstruct sidewalks, driveways, or pedestrian 
crossings.  Gutters and drainage channels must be kept clear and unobstructed at all times.  
All such materials shall be stored and handled in a manner that protects City streets, 
sidewalks, or other facilities from damage. 

Where approved in advance by the Engineer, the Contractor must construct and maintain 
detours for the use of public traffic at his or her own expense. Failure or refusal of the 
Contractor to construct and maintain detours so approved at the proper time will be a material 
breach of the Contract subject to any and all remedies available pursuant to the Contract 
Documents and at law and equity.  Such remedies include, but are not limited to, termination 
pursuant to Section 11. 

Throughout performance of the Work the Contractor must construct and adequately maintain 
suitable and safe crossings over trenches and such detours as are necessary to care for the 
public and private traffic at all times including Saturdays, Sundays and holidays. 

The Contractor will be responsible for keeping all emergency services, including the 
Sebastopol police and fire departments informed of obstructions to, or detours around any 
public or private roads caused by reasons of his or her operations. 

The Contractor must comply with the State of California, Department of Transportation Manual 
of warning signs, lights, and devices for use and performance of work within the job site. 

The fact that rain or other causes, either within or beyond the control of the Contractor, may 
force suspension or delay of the Work, shall in no way relieve the Contractor of his or her 
responsibility of maintaining traffic through the Project and providing local access as specified 
in this section. The Contractor must, at all times, keep on the job such materials, force and 
equipment as may be necessary to keep roads, streets and driveways within the Project open 
to traffic and in good repair and shall expedite the passage of such traffic, using such force 
and equipment as may be necessary. 

Full compensation for conforming to the requirements of this section will be deemed included 
in the prices paid or the various Contract items of Work and no additional allowances will be 
made therefore.  

12-1.06 Public Safety.  The Contractor must at all times conduct the Work in accordance with 
Construction Safety Orders of the Division of Industrial Safety, State of California, to ensure 
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the least possible obstruction to traffic and inconvenience to the general public, and adequate 
protection of persons and property in the vicinity of the work. 

No pedestrian or vehicle access way may be closed to the public without first obtaining 
permission of the Engineer. 

Should the Contractor fail to provide public safety as specified or if, in the opinion of the 
Engineer, the warning devices furnished by the Contractor are not adequate, the City may 
place any warning lights or barricades or take any necessary action to protect or warn the 
public of any dangerous condition connected with the Contractor’s operations and the 
Contractor will be liable to the City for, and the City may deduct from amounts due or that may 
become due the Contractor under the Contract, all costs incurred including, but not limited to, 
administrative costs. 

Nothing in this section will be construed to impose tort liability on the City or Engineer. 

12-1.07 Preconstruction Conference.  A pre-construction conference will be scheduled, at which 
time the Contractor must present his or her proposed work schedule in accordance with 
Section 3-1.08 of the General Provisions, information concerning offsite yards, 
subcontractors, location of disposal and stockpile areas, and traffic control plans. All such 
schedules will be subject to the approval of the Engineer and the applicable agencies. 

12-1.08 Owner Notification.  The Contractor must notify all property owners and businesses affected 
by the Work at least 48 hours before Work is to begin.  The notice must be in writing in the 
form of a door hangar, and must indicate the Contractor’s name and phone number, type of 
work, day(s) and time when Work will occur.  Notices must be reviewed in advance and 
approved by the Engineer.   

12-1.09 Emergency Service Providers Notifications.  The Contractor must furnish the name and 
phone number of the Safety Supervisor appointed in Section 13 to the City Police Department 
dispatcher for contact in the event of an emergency and shall keep such information updated 
as required to provide 24-hour phone access. 

12-1.10 Clean up.  Section 4-1.13 of the Caltrans Standard Specifications is made a part of this 
Contract.  

Before final inspection of the work, the Contractor must clean the construction site and all 
ground occupied by him in connection with the work, of all rubbish, excess material, falsework, 
temporary structures and equipment.  All parts of the work shall be left in a neat and 
presentable condition.  

Nothing herein shall require the Contractor to remove warning, regulatory, and guide signs 
prior to formal acceptance by the Engineer. 

12-1.11 Obstructions.  Section 15, “Existing Facilities”, of the Caltrans Standard Specifications, is 
made a part of this Contract; except that measurement and payment shall be as described 
herein.  

Attention is directed to the possible existence of overhead and underground power, telephone, 
and television cable poles, underground sewer mains and laterals, underground gas mains, 
and underground water mains and laterals within the area in which construction is to be 
performed.  

Prior to starting work (a minimum of 2 working days in advance), the Contractor must call 
Underground Service Alert (USA), toll free (800) 642-2444 and provide USA with all necessary 
data relative to the proposed work.  USA will accept calls and process information to 
participating agencies that have underground facilities in the area between the hours of 7:30 
a.m. and 5:00 p.m. daily, except Saturdays, Sundays, and holidays.  Between the hours of 
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5:00 p.m. and 7:30 a.m. calls will be recorded and then processed after 7:30 a.m.  For 
emergency situations, after hours and on Saturdays, Sundays and holidays, the Contractor 
shall contact the organization owning the affected facility.  Upon notification, agencies having 
facilities in the area of the proposed excavation will mark their locations in the field using USA 
standard colors and codes to identify the facility.  

The Contractor will be required to work around public and private utility facilities and other 
improvements that are to remain in place within the construction area and he will be held liable 
to the owners of such facilities or interference with service resulting from his operations. 

12-1.12 Hours of Work.  Unless otherwise specified herein, all construction activity, except for 
emergency situations, will be confined to Monday through Friday between the hours of 7:00 
a.m. and 5:30 p.m. Mufflers and/or baffles will be required on all construction equipment to 
control and minimize noise. The Contractor must comply with all applicable noise regulations 
in the City’s Municipal Code. 

Saturday, Sunday, holidays and overtime shall not be regarded as working days.  Work shall 
not be allowed on non-working days without the expressed approval of the Engineer.  The 
Contractor shall make a request for approval in writing with the stipulation (implied or 
expressed) that the Contractor shall pay for all overtime labor charges at the City’s actual cost 
recovery rate for the City’s contract inspector and/or resident engineer.  All overtime labor 
charges shall be deducted from the final payment along with any liquidated damages.  

Work necessary for the proper care and protection of work already performed or in case of 
emergency may be allowed without permission of the Engineer. 

12-1.13 Dust Control.  The Contractor must furnish all labor, equipment, and means required and 
carry out effective measures wherever and as often as necessary to prevent its operation from 
producing dust in amounts damaging to property, cultivated vegetation, or domestic animals, 
or causing a nuisance.  The Contractor will be responsible for any damage resulting from any 
dust originating from the performance of the Work.  The use of water resulting in mud on 
streets, sidewalks, or driveways, will not be permitted as a substitute for sweeping or other 
methods of dust control.  The Contractor may not discharge smoke, dust, or any other air 
contaminants into the atmosphere in such quantity as will violate the regulations of any legally 
constituted authority. 

Dust control must conform to the provisions in Section 10-5, “Dust Control”, of the Caltrans 
Standard Specifications, which section is made a part of this Contract.  

No separate payment will be made to the Contractor for controlling dust, whether caused by 
construction traffic or by public traffic only.  Full compensation for dust control will be 
considered as included in the Contract Price paid for the various items of work and no 
additional compensation will be allowed, therefore. 

12-1.14 Water For Construction And Dust Control.  Contractors may obtain water from a filler line 
located at the City Corporation Yard, 714 Johnson Street, or from an alternate source 
approved by the Public Works Superintendent prior to the start of construction.  Contact the 
Sebastopol Public Works Department for information.  Unauthorized use of City hydrants or 
water outlets is not allowed and will result in legal proceedings by the City of Sebastopol. 

12-1.15 Sanitary Provisions.  The Contractor must maintain such camps, as he or she may establish 
for the housing and feeding of the laborers, employed by him or her for the Work, in 
accordance with the status and general health laws of the State of California pertaining to the 
sanitation of dwelling and camps and in conformity with such rules and regulations pertaining 
to labor camps, as have been or may hereafter be prescribed by the State Board of Health or 
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by the Commission of Emigration and Housing of California acting in conjunction with said 
State Board of Health. 

12-1.16 Protection And Restoration Of Vegetation.  Trees, lawns, shrubbery and vegetation that 
are not to be removed must be protected from damage or injury.  Existing trees, shrubs, and 
other plants, that are not to be removed and are injured or damaged by reason of the 
Contractor’s operations, must be replaced by the Contractor in accordance with the 
requirements in Section 20-3.01C(4), “Replacement Plants”, of the Caltrans Standard 
Specifications.  Section 20-3.01C(4) of the Caltrans Standard Specifications is made a part of 
this Agreement. 

When it is necessary to excavate adjacent to existing trees, shrubs, or hedges, the Contractor 
must use all possible care to avoid injury to the trees, shrubs, or hedges and their roots.  No 
roots or limbs two inches (2") or larger in diameter may be cut without the express approval 
of the Engineer.  

All roots two inches (2") in diameter and larger left in place must be wrapped with burlap to 
prevent scarring or excessive drying.  When it is necessary to cut limbs and branches of trees 
to provide clearance for equipment used in construction, the Contractor must repair the 
damaged areas by properly painting with an emulsified asphalt type seal.  All cuts through 
1/2" or larger roots and limbs must be hand trimmed and cleanly cut before being repaired. 

12-2.01 Cultural Resources.  In accordance with the National Historic Preservation Act of 1966 
(U.S.C. 470), the following procedures are implemented to insure historic preservation and 
fair compensation to the Contractor for delays attendant to the cultural resources 
investigation.  Contractor hereby agrees to comply with these procedures. 

12-2.02 Surplus Material.  All material removed or excavated during the course of construction will 
be surplus.  All surplus material will be the property of the Contractor and be disposed of 
outside the right-of-way, unless the City elects to salvage certain objects that are determined 
to be of historical interest.  The City reserves the right of ownership of all objects that it elects 
to salvage, and the Contractor must protect such objects from subsequent damage until 
delivered unto the care of the owner. 

12-2.03 Historical Finds.  In the event potential historical, architectural, archeological, or cultural 
resources (hereinafter called cultural resources) are discovered during subsurface 
excavations at the site of construction, the following procedures will apply: 

a. The Contractor must immediately notify the Engineer and stop any Work which may 
jeopardize the find pending an investigation of its significance; 

b. The Engineer will select a qualified archeologist (such as through the Northwest 
Information Center at Sonoma State University or other official contact) and wait for an 
archaeologist to complete an evaluation of significance before continuing Work in that 
area. 

c. The Engineer will supply the Contractor with a “Stop Work Order” directing the Contractor 
to cease all portions of the Work that the Engineer determines may impact the find.  The 
“Stop Work Order” will be effective until a qualified archaeologist assesses the value of 
the potential cultural resources.  The “Stop Work Order” will contain the following:   

1. A clear description of the Work to be suspended; 

2. Any instructions regarding issuance of further orders by the Contractor for materials 
services;  

3. Guidance as to action to be taken regarding subcontractors; 
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4. Any direction to the Contractor to minimize costs; and 

5. Estimated duration of the temporary suspension. 

d. If the archaeologist determines the potential find is a bona fide cultural resource, the 
Engineer may extend the duration of the “Stop Work Order” in writing, and if so the ”Stop 
Work Order” will remain in effect and Work subject to the “Stop Work Order” may not 
resume work until authorized by the Engineer. 

12-2.04 Cultural Resources Defined.  Possible indicators that a cultural resource has been found 
include, but are not limited to the following: 

a. Prehistoric-era archaeological site indicators: obsidian tools, tool manufacture waste 
flakes, grinding and other implements, dwelling sites, animal or human bones, fossils, 
and/or locally darkened soil containing dietary debris such as bone fragments and shellfish 
remains.  

b. Historic-era site indicators: ceramic, glass, and/or metal. 

12-2.05 Engineer’s Discretion.  Once possible cultural resources are found at the Work site, the 
Engineer may use discretion to continue the work, regardless of the cultural resource find, if 
the Engineer determines that there are overriding considerations such as the instability of the 
excavation site, that there are weather or other conditions which would preclude leaving the 
site exposed, or if the site would be unsafe to workers who would retrieve cultural resource 
items from therein. 

SECTION 13 SAFETY RULES AND REQUIREMENTS 

13-1.01 General  

a. Within ten (10) working days following notice of award the Contractor must submit to the 
City a safety program for the Work site (“Contractor’s Safety Program”) and provide 
evidence that the Contractor’s safety policies and procedures relevant to the Work. 

b. The Contractor shall insure that its employees and subcontractors, as well as visitors and 
others brought onto the Work site under the authority of the Contractor, shall, at all times, 
observe all applicable Local, State and Federal safety requirements as well as the safety 
rules and requirements contained in this Contract including, but not limited to, the 
Contractor’s Safety Program. 

c. In accordance with generally accepted construction practices and applicable law, the 
Contractor will be solely and completely responsible for conditions at the Work site, 
including safety of all persons and property during performance of the Work.  This 
requirement will apply continuously and not be limited to normal working hours.  For 
purposes of California Labor Code Section 6400 and related provisions of law, the 
Contractor and the Contractor’s privities and any other entities engaged in the 
performance of the Work will be “employers” responsible for furnishing employment and a 
place of employment that is safe and healthful for all employees of any such entities 
engaged in the performance of the Work.  Neither the City nor its officials, officers, 
employees, agents, volunteers or consultants will be “employers” pursuant to California 
Labor Code Section 6400 and related provisions of law with respect to the Contractor, the 
Contractor’s privities or other entities engaged in the performance of the Work.   

d. The Contractor agrees with respect to the Work, and the Work site, the Contractor will be 
responsible for not creating hazards and for having hazards corrected and/or removed, 
for taking appropriate, feasible steps to protect the Contractor’s employees from such 
hazards and that the Contractor has instructed and/or will instruct its employees to 
recognize such hazards and how to avoid the associated dangers.    
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e. The Contractor will be solely responsible for the implementation and maintenance of 
safety programs to ensure that the Work site is maintained and the Work is performed in 
a safe manner in accordance with the Contract and applicable law.  If the Contractor 
damages City equipment or property, the Contractor shall report the incident to the 
Engineer on or before the next calendar day and provide such information as necessary 
for the City to evaluate the damage. 

f. The Contractor shall submit a written request to the Engineer in order to obtain keys or 
other devices to gain access to City facilities.  Keys and other devices shall not be copied 
or otherwise replicated and shall remain in the possession of the Contractor and its 
employees or subcontractors at all times and shall be returned to the City when no longer 
required to complete the Work.  

g. The Contractor must furnish and place proper guards and systems for the prevention of 
accidents, including, but not limited to, those systems required pursuant to Title 8, Section 
1670 et seq. of the California Code of Regulations concerning safety belts and nets.  The 
Contractor must provide and maintain any other necessary systems or devices required 
to secure safety of life or property at the Work site in accordance with accepted standards 
of the industry and applicable law. The Contractor must maintain during all night hours 
sufficient lights to prevent accident or damage to life or property. 

h. Examination, inspection, investigation, and review by the City and or its employees and 
representatives, of the Contractor’s Safety Plan or the Contractor's performance of the 
Work will not constitute review or approval of the adequacy of the Contractor's safety 
measures in, on, or near the Work site and shall not relieve the Contractor of any of the 
Contractor’s obligations under the Contract and applicable law to ensure that the Work 
site is maintained and the Work is performed in a safe manner. 

13-1.02 Safety Supervisor; Hazardous Substances 

a. The Contractor shall designate an individual who is qualified and authorized to supervise 
and enforce compliance with the Contractor’s Safety Program (“Safety Supervisor”). The 
Contractor shall notify the Engineer in writing prior to the commencement of the Work of 
the name and contact information of the Safety Supervisor. The Safety Supervisor shall 
be either a full-time employee of the Contractor or a contracted safety consultant with 
experience and/or professional certifications indicating experience in construction safety. 
The Safety Supervisor shall provide the City, upon request, with weekly safety inspection 
reports identifying hazards found and corrective actions taken. The Safety Supervisor shall 
also be responsible for supervising compliance with applicable safety requirements on the 
Work site and to develop and implement safety training for all job personnel. The City shall 
have the authority, but not the duty, to require the Contractor replace the Safety Supervisor 
if the Supervisor’s performance is judged by the City to be improper or inadequate. 

13-1.03 Non-Compliance with Safety Rules and Regulations  

a. In the event the Contractor fails to comply with applicable Local, State and Federal safety 
requirements, or the safety rules and requirements contained in this Contract including the 
provisions of the Contractor’s Safety Plan, the City reserves the right to (i) notify the 
Contractor of its failure to comply, and the reasons therefore, and require that the 
Contractor immediately undertake, at Contractor’s own expense, all actions necessary to 
bring the Contractor and/or the Project into compliance and (ii) exercise the right to 
suspend all or part of the Work if the Contractor fails or refuses to undertake and complete 
such corrective action within the time specified in the notice.   

b. No extension of time or additional compensation will be granted as a result of any 
suspension of the Work and any issuance by the City of any notice or suspension order 
shall not operate to waive or otherwise diminish the (i) Contractor’s obligations under this 
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Contract to provide a safe Work site or (ii) City’s right to pursue or enforce any remedy, 
power or right under the Contract or otherwise available at law.  

13-1.04 Accidents and Safety Emergencies 

a. In accidents or emergencies affecting the safety or protection of persons, the Work, the 
Work site, or property adjacent thereto, the Contractor shall immediately act to prevent 
threatened damage, injury or loss and notify the Engineer as soon as possible of the facts 
and circumstances surrounding the emergency including the involvement of any 
emergency responders (police, fire, medical, etc.).   

b. The City reserves the right to conduct an investigation of the accident or emergency either 
in conjunction with, or separate of, the Contractor, and the Contractor shall provide the 
City all access necessary to permit the City to perform a full and complete investigation, 
the scope of which shall be at the sole discretion of the City. 

c. Within 24 hours of accidents or emergencies involving in-patient hospitalization or a 
fatality, the Contractor shall provide the Engineer with a completed Contractor’s 
Injury/Fatality Incident Report (form(s) provided at Project’s Pre-Construction meeting).  
The Contractor shall also notify the Engineer in writing of any claims brought against the 
Contractor, or any subcontractor, judicial or otherwise, related to any such injuries and/or 
fatalities including a copy of such claim(s).
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PART 3 SPECIFICATIONS  

SECTION 31 10 00 Site Prep & Plant Protection 

SECTION 31 20 00 Earthwork 

SECTION 32 12 16 Asphalt Paving 



 

 

APPENDIX A 
 

CITY OF SEBASTOPOL 
General Guidelines for Construction Activities 

Erosion and Sediment Control and 
Minimization of Hazardous Materials Contact with Stormwater 

 
General 

1. The Erosion and Sediment Control Field Manual, Third Edition, June 1999, by the California 
Regional Water Quality Control Board, San Francisco Bay Region, forms the basis for these 
requirements, and is incorporated herein in its entirety. A copy of the Field Manual may be 
obtained from the California Environmental Protection Agency State Water Resources Control 
Board Water Quality home page, http://www.waterboards.ca.gov/stormwtr/training.html under 
“Publications Available”. 

2. The City shall periodically inspect the Contractor’s work to ensure that work conforms to these 
erosion control guidelines and requirements. 

3. For public projects, the City shall perform erosion control follow-up and maintenance and be 
responsible for post construction stormwater protection following completion of the project, in 
accord with the provisions of the Field Manual and the City’s Storm Water Management Plan. 

4. The Contractor shall conform to all of the requirements contained in the approved plans and these 
contract documents and specifications and any other documents referenced herein. 

EROSION CONTROL 
Contractor shall conform with the requirements contained in Part IV, Specifications, Section 02770, Soil 
Erosion Control, and these guidelines. 
GENERAL PRACTICES TO MINIMIZE HAZARDOUS MATERIALS CONTACT WITH STORM 
WATER (to be used in conjunction with the Field Manual) 

1. Scheduling: The key to keeping potentially hazardous construction materials (PHCM) out of 
storm water is to perform most of the construction (earthwork and foundation work) during 
the dry season. All erosion control facilities shall be in place by October 15, or before the first 
rains - which ever comes first. All PHCMs shall be covered with tarps and elevated off the 
ground if rain is predicted. 

2. Chemical Storage: Chemicals shall be stored in their original containers or in well-labeled, 
sealed containers in designated areas. 

3. Drainage: PHCMs shall not be transported, applied, or washed within areas which drain to 
the City Storm Drain System. 

4. Construction Equipment and Vehicles - Maintenance 

a. Maintain all construction equipment to prevent oil or other fluid leaks. 

b. Use drip pans for any oil or fluid changes that are required for maintenance of equipment. 
Keep vehicles and equipment clean. Do not allow excessive build-up of oil and grease. 

c. Use off-site repair shops as much as possible. 

d. Always use secondary containment, such as a drain pans or drop cloths, to catch spills or 
leaks when removing or changing fluids. 

e. Place stockpiled spill cleanup materials where they will be readily accessible. Regularly 



 

 

 
 

inspect on-site vehicles and equipment for leaks, and repair immediately. Check 
incoming vehicles and equipment (including delivery trucks, and employee and 
subcontractor vehicles) for leaking oil and fluids. Do not allow leaking vehicles or 
equipment on-site. 

f. Segregate and recycle wastes, such as greases, used oil or oil filters, antifreeze, cleaning 
solutions, automotive batteries, and hydraulic and transmission fluids. 

5. Construction Equipment and Vehicles – Fueling 

a. Use off site fueling stations as much as possible. 

b. If fueling must occur on-site, use designated areas, located away from drainage. Locate 
on-site fuel storage tanks over a retention area designed to hold the total tank volume. 

c. Cover the retention area with an impervious material and install it in a manner to ensure 
that any spills will be contained in the retention area. 

d. Discourage "topping-off" of fuel tanks, as it frequently leads to fuel spillage. 

e. Always use secondary containment, such as a drain pans or drop cloths, when fueling to 
catch spills/leaks. 

f. Place stockpiled spill cleanup materials where they will be readily accessible. 

g. Avoid mobile fueling of mobile construction equipment around the site; transport the 
equipment to designated fueling areas. 

6. Construction equipment and Vehicles – Washing 

a. Use off-site commercial washing businesses as much as possible. 

b. Washing vehicles and equipment outdoors or in areas where wash water flows onto 
paved surfaces or into drainage pathways can pollute storm water. If you wash a large 
number of vehicles or pieces of equipment, conduct this work at an off-site commercial 
facility. 

c. Do not permit steam cleaning on-site. Steam cleaning can generate significant pollutant 
concentrations. 

7. Construction Equipment and Vehicles – Storage 

a. Locate vehicle and equipment storage, cleaning, and maintenance areas in designated, 
confined areas. These areas should be located away from significant drainage courses. 

b. Direct any concentrated storm water run-on/runoff around storage and service areas. 
Minimize contact of storm water and run-on/runoff with stored equipment by raising 
equipment on pallets or other similar devices. 

 

8. Toxic Materials: Through proper material use, waste disposal, and training of employees, the 
discharge of toxic pollutants can be prevented. Such methods include the following: 

a. Dispose of all wastes in accordance with Federal, State, and local regulations. 

b. Use the entire product before disposing of the container. 

c. Do not remove the container's original product label prior to disposal. It contains 
important safety and disposal information. 

d. Do not clean out brushes or paint containers on dirt or into streets, gutters, storm drains, 



 

 

 
 
 

or streams. "Paint out" brushes as much as possible. Rinse water-based paints to the 
sanitary sewer. Filter and reuse thinners and solvents. Dispose of excess oil-based paints 
and sludge as hazardous waste. 

e. Select and site designated hazardous waste storage areas. 

f. Store hazardous materials and wastes in covered containers and protect from 
vandalism. Place hazardous material and waste containers in secondary containment. 

g. Do not mix wastes. Mixing can cause chemical reactions, make recycling impossible, 
and complicate disposal. 

h. Recycle any useful material such as oil or water-based paint. Provide a summary 
of available recycling and disposal services. 

i. Make sure that toxic liquid wastes and chemicals are not disposed of in 
dumpsters designated for construction debris. 

j. Arrange for regular waste collection before containers overflow. 

k. Make sure that hazardous waste is collected, removed, and disposed of only at 
authorized disposal areas. 
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